0

GUJARAT GAS
Department IT&ERP
Date 07/02/2026
Subject SOW for Network Link connectivity
Details Scope of work for MPLS VPN, Internet (1:1) link and point to

point network connectvity

File No: GGL-IT & ERP-2026-2-157683




SCOPE OF WORK

FOR

MPLS VPN, Internet (1:1) link and point to point network connectviity

BID NO:

File No: GGL-IT & ERP-2026-2-157683
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1. Project over View

This Scope of Work (SOW) defines the scope of work to be accomplished and the tasks to be performed by
vendor for Gujarat Gas Limited (GGL & GSPC). GGL & GSPC uses MPLS and internet link network in its offices
to run various business application and services.

Vendor shall supply and commission , migrate and maintain secure MPLS and Internet connectivity across GGL
& GSPC offices

GGL & GSPC lays utmost importance on Safety (HSSE) and Quality and expects the similar focus from Vendor
in terms of safety and Quality of Services to be provided. GGL & GSPC Safety guidelines and IT policies and
procedures provides independent assurance that defined processes are operating within the parameters and
policies defined for the engagement.

2. Project Scope

Implementation of MPLS VPN ,Internet (1:1) , point to point (P2P) network links at GGL & GSPC locations

specified in the Scope document (Annexure- 1 (List of GGL & GSPC Locations network link details)) .

e MPLS VPN and Internet (1:1) and P2P network connection to be provided as Managed Service with
proactive monitoring by ISP.

e Vendor/ISP to provide required details to configure the MPLS, internet (1:1) and P2P connectivity details
available at the location as part of managed service.

e Service Level Agreement to be provided as per the requirement in the tender including the last mile
connectivity.

e Proactive monitoring and reporting to be in place for all the Network links.

e Vendor/ISP to provide real time and scheduled reports to GGL & GSPC as per the specification in the
tender.

e Vendor /ISP to ensure the Network link connected are having Ring and Full Mesh topology to provide
Business Continuity .

e Vendor/ISP to manage the RF Pole and ensure lightening arresters with proper earthing are provided to
the new RF pole deployed.

3. Detailed Scope of work
3.1  MPLS Network

e Service provider shall establish Managed MPLS network across the specified GGL & GSPC locations as
per the below specifications.

e The proposed MPLS network by the Service provider should support:

a. Data and audio/video conference
b. Voice Over IP (VOIP)

c¢. Endto End QOS should be possible
d. IPSEC Compliant

e. IPv4/lpve compliant

e The network should be setup on ring and full mesh topology with the ability to communicate between
any to any Locations .

e MPLS shall support all type of routing and routing protocols

e The last mile of Primary and Alternate MPLS link should not be taken from Same ISP as well as from
same last mile POP.

e Quality of Service: The MPLS solution should support end-to-end Quality of Service with inter-Class of
Service (CoS) burstability for the standards bandwidth which is business class. Facility should be there
to prioritize / configure quality /class of service parameter on the MPLS network. The different class of
services can be Business, Premium Non real time, (PNRT ) ,Premium real time ( PRT).If the service is
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not allocated a QoS then it shall be Business class .QOS requirements mentioned against each location.
However these could change based on business requirements.

Latency between Primary Data Centre to DR datacentre site should be <35 ms, and Latency between
Primary Data Centre to branch offices within Gujarat < 35 ms and Primary Data Centre to branch
offices outside Gujarat < 75 ms

Jitter <10 ms for Primary DC and DR Dc, and for corporate office and other offices jitter should =<
25ms

Internet (1:1) lease line links and Internet Broadband links

Service provider shall establish Managed Internet (1:1) service as per the specifications mentioned in
Annexure- 1 (List of GGL & GSPC Locations network link details)

Internet (1:1) Lease line service should be provided as a managed service with end to end support
including the Last mile.

Service provider to have the capability to route the internet traffic via alternate gateway in case the
primary internet gateway of the service provider fails.

Service provider should provide at least 64 public IP address (IPV4 and IPV6) and additional Public IP
address as per GGL & GSPC requirements

Throughput 100% of Bandwidth for upstream and downstream for Internet lease line

To provide dedicated internet lease line with (1:1) compression ratio ,Throughput Bandwidth for
Internet lease line link should be (1:1) IN/OUT .

Throughput Bandwidth for Broadband (1:8) IN/OUT . Throughput with a minimum 100 Mbps speed.
There should not be any Packet Loss reported even if there is 100 % link utilization .

The bidder should ensure that the solution to support Routing Protocol (BGP,EIGRP,OSPF) & Data
Encryption* technology ( VPN / IPSEC tunnel).

The data transmitted on these Internet lease line links is not accessed/ mixed with public network.
Service provider to commission last miles on Fibre , Copper, RF (refer annexure- 1 ( List of GGL & GSPC
Locations network links details ).

Service Provider shall provide complete network diagram including detailed technical documentation
and detailed Project Plan for all the locations mentioned. (refer annexure- 1 ( List of GGL & GSPC
Locations network links details ).

Commissioning permission and certification of all last miles especially RF to be done by the service
provider and all such certificates to be provided to GGL & GSPC upon request.

Service provider to abide by all local regulations and building specific requirements while setting up
the last mile at GGL & GSPC office.

service provider has to ensure that cabling from RF pole till WAN device/Server room is properly done
via conduit, casing box .

RF Pole height and location must be t feasible up to maximum 6Mtr pole.

The last mile of Primary and Alternate Internet lease line link should not be taken from Same ISP as well
as from same last mile POP.

Committed latency for Internet lease line , and Broadband /LTE - As per standard.

Committed Jitter should be maximum up to 10 ms for Internet lease line.

ISP to provide Internet least line connectivity till GGL & GSPC RACK in STT Datacenter at Gift city
Gandhinagar OR new data center incase GGL & GSPC shift its production/DR setup to Cloud/managed
services .

Vendor should carry out link feasibility check at respective GGL & GSPC location and Shall lay cable till
GGL & GSPC rack. GGL & GSPC shall arrange all permissions and provide route from where vendor shall
lay the cable.

All expenses for fiber /copper / RF pole laying from bidders point of presence (POP) till GGL & GSPC rack
shall be borne by bidders.
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3.3 Point to Point (P2P) Connectivity

Point-to-point network connectivity is a direct communication link between two Office/ devices, with no
intermediaries. It ensures a dedicated, private, and reliable channel for data .Please refer Annexure- 1
List of GGL & GSPC Locations details ) for point to point network link connections requirement.

e Committed latency should be <= 10ms for Point 2 point link

e Committed jitter should be max up to 10 mx

3.4 RF Pole Specification and Maintenance

e Internet Service provider (ISP) should provide RF devices (UBR, ODU, RF Pole) along-with Lightening
arrestors and need to ensure preventive maintenance of these devices is done twice in a year, by
checking physical condition of the lightning rod.

e |tis in scope of ISP to RF poleis erected /deployed with proper earthing, lightning arrestor etc. asper
GGL & GSPC HSE guidelines.

® ISP to check the physical condition and installation of the copper strip

e |SP to check the connection of the concrete block copper belting onto the copper strip the connection
of coaxial cables earthing onto the copper strip.

e |SP to check the connection between the bottom coaxial cable earthing and the collection Copper bar
fixed on the concrete block

e |SP to check the tightening of the brass bolts of the lightning protection electrodes

e ISP to check the resistivity of the lightning protection electrodes and Earth resistance

e All masts shall be grounded and the earth resistance measured at the earth terminal block shall be less
than 2 ohmes.

e Alightning air terminal (Faraday Rod) shall be mounted on mast top and a vertical copper earth wire or
tape run down the side of one mast leg to ground and connected to the earth at the terminal box.

e Earthing and Lightning protection shall be provided in all completed pole sites to Protect equipment
from damage and personnel from harm which may result from Excessive voltages during a lightning
strike.

e The arrangement shall be such that lightning discharge current must be prevented from entering
equipment rooms.

e Equipotential conditions shall be maintained throughout the site by bonding.

e Vendor to ensure the RF Pole regular maintenance is done to ensure seamless network services are
provided

e |SP have to manage the RF Pole and ensure lightening arresters with proper earthing are provided to
the new RF poler deployed or using existing RF pole.

e |SP should have compability to build Wall mounted or Self-support or drilled supported (maximum
height 6 Mtr) pole as per GGL & GSPC requirement and feasibility for all location. RF Pole shall not be
allowed considering the GGL & GSPC HSE practices.

e Bidder to dismantle RF Pole at end of the contract and take back RF poles

e Service provider need to do preventive maintenance once in a year ,Check the physical condition of the
lightning rod and lightning arrestor

e Check the physical condition and installation of the copper strip

® Check the connection of the concrete block copper belting onto the copper strip the connection of
coaxial cables earthing onto the copper strip.

e Check the connection between the bottom coaxial cable earthing and the collection Copper bar fixed
on the concrete block
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Check the tightening of the brass bolts of the lightning protection electrodes
Check the resistivity of the lightning protection electrodes and Earth resistance

4. Network link Implementation:

The Bidder should submit their Project Management Plan report, monthly project closure report, Resource
allocation plan etc. for implementing the MPLS Links,Internet lease line (1:1) and P2P link for GGL&GSPC .

The Bidder should provide access to real-time dashboard of progress of implementation of orders
placed with them.

The ISP should undertake, during the period of contract, the relocation/ shifting of links / equipment
as the case may be without any cost to GGL & GSPC.

The bidder should ensure that the same premises shifting to be completed within 15 working days
after receiving the PO /mail confirmation from GGL & GSPC team.

The bidder should ensure that the Branch shifting feasibility to be shared within 7 working days from
the date of request received from GGL & GSPC

The bidder should ensure that the Bandwidth up gradation feasibility to be shared within 7 working
days from the date of request received from GGL & GSPC and the MPLS Link to be commissioned
/deployed as below.

Type A- 20 working days , Type B and Type C-30 working days

Bidder should use IP scheme given by GGL & GSPC. Bidder should have enough resources to ensure
minimum disruption of services.

In case GGL & GSPC opts to make a reference visit to sites / Network Operating Centre (NOC) / Hub
locations / POP, the Bidder should arrange for such visits and make necessary approvals /
arrangements available for the same.

Design, develop, implement, and manage an MPLS links,Internet lease line (1:1) and P2P links for a
secure, scalable, resilient and reliable,

total-IP MPLS Network

ISP to Obtain all necessary permits for construction of pathways and installation of
telecommunications cabling necessary to implement the proposed solution.

5. Proactive Monitoring of all Network Links

Service Provider to provide an on line monitoring facility to GGL & GSPC to monitor status of their
production links 24*7. We recommend a diagrammatic representation of the entire network with colours
indicating status of the components involved. The details of parameters that needs monitoring are

Status of MPLS link Last mile across all covered locations

Status of Internet lease line (1:1) across all covered locations

Every Incident that leads to service Impact should be monitored, logged and reported to GGL & GSPC
Network team immediately.

GGL & GSPC will not be monitoring the network and hence the responsibility solely lies with the
service provider to ensure that all service interruptions are reported proactively to GGL & GSPC.

6. Uptime and Service Level Agreement

Selected Bidder will sign service level agreement as per the format provided in Uptime with GGL &
GSPC
to ensure % uptime for entire network and Uptime for individual site as per Uptime table SLA.
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SP should provide SLA compliance tool and reports.
e  Cumulative up time: End to End uptime of link (using Primary or Secondary last mile ) of each
location is termed as cumulative uptime

. Respective . .

Uptime location Uptime Working Days Time
Type A-Datacentre 99.0% 7 days 24 hours
(Primary and DR)
Type B-Corporate 99.00% 7 days 24 hours
office
Type C - GA/Zonal 98.50% 7 days 24 hours
/Branch Offices
/Warehouse

e The percentage to be calculated on Quarterly basis as follows
o Availability (%) = ((Total Nos of working hours in a quarter —Total outage hours in a Quarter)X
100% /( Total NOs of working hours in a Quarter))

e The Response & Resolution time shall as be as per below table

Type Response Resolution/Implementation
Incident 30 Minutes 4 Hrs
QOS Change 24 working hours
Upgrade of MPLS/Internet lease 7 working days after Contract
line (1:1)/P2P provisioned in PO award
New link (MPLS/Internet lease line Type A- 20 working days after
(2:1)/P2P Contract award
Implementation Type B- 30 working days after
Contract award
Type C- 30 Working days after
Contract award

7. Downtime

e Downtime: Downtime/outage is the period of unavailable time, which begins when one of the
services is impacted.

e Link is down at Physical layer itself which includes MPLS, last mile or hardware of ISP .

e Link latency, packet loss, Jitter below the specified parameters for more than 10 minutes
continuously

e Below list of activities shall be excluded from downtime calculations :
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e Schedule maintenance by the service provider with prior intimation to GGL & GSPC

e Link down due to power failure at GGL & GSPC location/office

e Non working hours/days in Quarter

e Links upgradations activity at ISP

8. Penalty

Service provider should adhere to committed uptime SLA for all locations, penalty will be applicable as per
below chart for non-adherence to SLA. Penalty will be calculated on Quarterly basis and deducted from the

next quarterly invoice.

Location Type

Monthly Uptime
(Availability —A) %

Penalty for
MPLS ,Internet Lease line (1:1) and P2P link

A >=99.50%

No Penalty

98.50=<A<99.50

1% of the yearly basic PO value of the respective location
link

97.50>=A<98.50

3% of the yearly basic PO value of the respective location
link

Type A
Datacentre 96.50% =< A < 5% of the yearly basic PO value of the respective location
97.50% link
95.50% =< A< 10% of the yearly basic PO value of the respective location
96.50% link
A <95.50% Penalty at an incremental rate of 5% (in addition to a base
of 10%) of yearly basic PO value of the respective location
for every 0.10% lower than the stipulated uptime.
A >=99.00% No Penalty
97.00>=A<99.00 1% of the yearly basic PO value of the respective location
link
Type B
95.00>=A<97.00 5 %of the yearly basic PO value of the respective location
Corporate link
office

A <95.00%

Penalty at an incremental rate of 5% (in addition to a base
of 5%) of yearly basic PO value of respective location link
for every 1.0% lower than the stipulated uptime.
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A >=98.50%

No Penalty

96.50% =< A<

1% of the yearly basic PO value of the respective location

implementations

98.50% link
MPLS-Type C
GA/Zonal/War
ehouse/Branch | 94.50% =< A< 5% of the yearly basic PO value of the respective location
office 96.50% link
A <94.50% Penalty at an incremental rate of 5% (in addition to a base
of 5%) of yearly basic PO value of respective location link
for every 1.00% lower than the stipulated uptime.
Upgrade of Rs.1000 for every day of delay
New link MPLS/Internet link
Commissioning provisioned in PO
Py (Existing link )
Existing Link New Rs.1000 for every day of delay
Upgrade MPLS/Internet link

Quarterly Calculation of uptime: To find the total penalty for the quarter, sum up the penalties for

each month.

Total Penalty : Penalty for month1 + Penalty for month2+Penalty for month3

Note : The broadband link shall not have defined SLA uptime, since the support is provided on best-effort

basis

e Theimplementation delay is permissible to a maximum of 15 working days and thereafter, GGL &
GSPC has the right to cancel the contract.

e The penalty charges will be subject to an overall cap of 10% of the Overall Basic PO value with
all the amendedment done till contract period, GGL & GSPC has the right to cancel the contract or
deduct the whole year’s bandwidth charge.

e Non-Performance deduction (NPD) should be submitted by Vendor in the below format along with
monthly reporting to be signed off by GGL & GSPC.

Sr Target uptime | Actual up time | Amount to be deductedasper | 9, Reports
’ IT Service % % Penalty Clause for the month
1 Link Details X1 Y1
Total
Requirement

Service Provider must produce following reports to GGL & GSPC. The format can be mutually agreed between
Vendor and GGL & GSPC SME.
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Daily Monthly- QF_?(:ts:y
To be made To be submitted roduced
SrNo Reports available on the by 7th of the = .
along with
portal as per month for the
. . quarterly
need basis previous month. .
Invoice)
1 MPLS Availability report ' v v
Internet lease line (1:1)Availability v
2
report Vv Vv
3 Location Uptime Report ' v v
MPLS Link Utilization more than 70 | V '
4
% in Business Hours
Internetlease line (1:1) Link | V v
5 Utilization more than 70 % in
Business Hours
6 MPLS Link Utilization Inbound \'
7 MPLS Link Utilization Outbound v
8 Internet Link utilization Inbound \'
9 Internet Link Utilization Outbound | Vv
10 | Incidents with Root cause analysis \'

10. General guidelines

Every Link to be commissioned along with required reporting/Monitoring requirements. Final sign off
happens post reports are configured for the link.

11. Change in the scope of work

e There could be some changes required in case some gaps are identified in technical
understanding of the Project, which might get highlighted during discussion with bidders the
once proposal have been submitted

e GGL & GSPC and GSPC shall communicate the changes required to all the bidders for uniformity
and fairness

e Bidders are supposed to re-submit the proposals once they have discussed/made changes as
required

12. Changes in contract agreement
Bidder to have agreement and support the activity as part of changes in contract agreement .
e Amendments as required by GGL & GSPC
e Changes in the contract could be triggered because of following reasons
= Technology scale up on GGL & GSPC side
= Infrastructure scale up/down on GGL & GSPC side
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= Technology scale up on Vendor’s side

13. Performance review

There would be performance review of the Vendor as per following frequency. Vendor shall prepare reports
/ presentation as per defined / agreed format in the performance review.

GGL &
Sr no Review frequency Vendor GSPC
Uptime report
1 review Monthly Account Manager Network SME
SLA Performance + Infrastructure
Account Manager,
1 Non-Performance Quarterly . Manager, Network
. Gujarat Head
review SME
Contract Account Manager,
3 performance Yearly Gujarat Head, west
review head IT Head

All the points will be discussed within GGL & GSPC and Vendor team. All discussion and decision
points would be noted down as a part of MOM as per format attached hereto and the same would
be circulated by Vendor to all concerned.

Quarterly Non-Performance deductions will be adjusted against Quarterly Invoice.

If the SLA is not achieved continuously for three months for any of the links, an improvement plan
needs to be submitted in the Quarterly review.

If the SLA Compliance is not achieved for Consecutive 2 Quarters for any of the links immediately
performance review meeting to be scheduled with IT Head and to review the Contract

14. Compliance and Audit

GGL & GSPC Security standards are ISO 27001 certified. Hence all processes and procedures are
established as per ISO 27001 standards.

Vendor has to be part of Internal and External Audits if required as per schedule.

Vendor team has to close all NCs, Observations in time as per SLA

15. Information Security Compliance

Once contract is awarded vendor must sign on Non-Disclosure Agreement with GGL & GSPC.

All the person and people working with GGL & GSPC must ensure that they must not use any GGL
& GSPC information for any purpose other than official use.

In any such cases if proven vendor contract can be terminated as per the notice agreement and
the person who performed the activity may get prosecuted under the jurisdiction of law.
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16. Vendor Management

Vendor team has to timely coordinate with other service providers for effective delivery of
services.

GGL & GSPC will share all escalation matrix, contact, call logging procedures and process as agreed
between GGL & GSPC & Service providers

Vendor has to ensure that effort has been put correctly and effectively to resolve all the calls,
incidents and problems in time.

Service provider coordination has to be recorded in the ITSM tool as per the defined process.

17. Transition Plan

Vendor should produce a comprehensive plan and standard by which they will take over GGL &
GSPC network from existing MPLS vendor.

Go-live will be considered once all the links are made UP and put into production network (Primary
and secondary link and required reports and configured for the link.

Vendor shall invoice to GGL & GSPC only when the project has gone live with all the links are up
running with production traffic

Vendor will have to go through HSSE training for safety passport to work at GGL & GSPC premises

Vendor to provide one dedicated Project Manager to ensure all the Scope of work is deployed at
GGL & GSPC premise on time. Project Manager will plan and implement the links as per the scope
of work and will remain the single point of contact for GGL & GSPC till all the links in the scope is
commissioned along with reporting. The project Manager will be relieved once the first quarterly
invoice is submitted post go live of all links along with all required reports.

The Migration and Cutover plan Check list to be prepared by Vendor.

Vendor to provide the Transition/migration plan, mentioning timelines and Risk with mitigation
plan against each link

Vendor to track the progress of transition in Weekly meeting and submit Minutes of meeting

Annexures — 1 ( List of GGL & GSPC Locations network Link details )

Sr | Location Locatio | Users MPLS | Address latitude and | Local Contact | Last
no | name n Type | (Appro | Band longitude Contact No. Mile
X) width
(Mbps
)
1 Infocity B 250 100 B-Wing, Tower -2, 23.1931564 | Nilesh 865599 | Fiber/C
Infocity, 52489173, Gami 6469 opper
Gandhinagar 72.6379998
0872855
2 Giftcity A DC 250 5M8R+44W Data 23.1693031 | Bhavik 704610 | Fiber/C
Centre Building, 48, | 94449853, Bhogayata | 1116 opper
Gyan Marg, Gujarat | 72.6907201
International 4038096
Finance Tec-City,
Gandhinagar,
Gujarat 382050
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3 Surat - 140 250 Gujarat Gas 21.1911528 | Asif 706915 | Fiber/C
Adajan Ltd,Adajan Gam, 89029375, Mansuri 5500 opper
Office P.0. BOX-915 72.7948434
Navyug College, 2150253
Surat 395009,
Gujarat.
4 Call 21 20 Cyfuture India Pvt 23.0285138, | Devang, 799076 | Fiber/C
Center PR Ltd, 502, Brodway 72.5607226 | Jeetubhai | 9140, opper/
Business Centre, 777800 | RF
Law garden Corner, 0000
Netaji Road,
Elisbridge,
Ahmedabad 380006
5 Call 5 4 103, Solaris Business | 23.0585513, | Devang, 799076 | Fiber/C
Center DR Hub, Near 72.5388901 | Jeetubhai | 9140, opper/
Parshavnath jain 777800 | RF
mandir, BRTS, 0000
Bhuyangdev, Sola
380013
6 GSPC 150 100 GSPC Bhavan, 23.2209125 | Jayesh 992444 | Fiber/C
Bhavan Sector 11, 5391142, Sutariya 2131 opper
Gandhinagar 72.6469063
6266279
7 Amritsar 33 20 Gujarat Gas Ltd. HT | 31.654755 Anand 882849 | Fiber/C
HT Tower Tower, SCO 132, & Pandey 2350 opper/
Second Floor, Ranjit | 74.860497 RF
Avenue B-Block,
Amritsar PIN-
143001 Punjab
8 Batala 10 10 Gujarat Gas Ltd. 31.805719 Anand 882849 | Fiber/C
Office Ground First Floor, & Pandey 2350 opper/
SRK Complex, Opp. 75.217757 RF
Abhi Complex, Near
Sulkhari Gate,
Jalandhar Road,
Batala Dist.
Gurdaspur, PIN-
143505 Punjab
9 | Gurdaspur 5 6 Gujarat Gas Ltd. 32.032598 Anand 882849 | Fiber/C
Gurdaspur Kalanpur | & Pandey 2350 opper/
Road, 75.386583 RF
10 | Hoshiyarp 12 10 Gujarat Gas Ltd. 31.527670 Anand 882849 | Fiber/C
ur First Floor, JS & Pandey 2350 opper/
complex, Near Basra | 75.903978 RF
Electricals, Near
Govt. College
Chowk, Hoshiarpur
Phagwara Road,
PIN-146001 Punjab
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11 | Bhatinda 25 20 GUJARAT GAS 30.2448748, | Lovejeet 977996 | Fiber/C
New LIMITED ,Opposite 74.9336900 | singh 2846 opper/
Office to Lake No. 3 | RF
Beside Green
Resorts, Goniana GT
Road,
Bathinda Punjab|
151003
12 | Faridkot 12 10 Gujarat Gas Limited | 30.6677211, | Lovejeet 977996 | Fiber/C
C/o.- Ravinderijit 74.7528327 | singh 2846 opper/
Singh,Ground Floor, RF
Batth Complex, Old
Cantonment Road,
13 | Sirsa 15 10 Gujarat gas limited 29.5472393, | Lovejeet 977996 | Fiber/C
Office SCF 26, Near Huda 75.0619730 | singh 2846 opper/
Office RF
Sec- 20, HUDA Sirsa
- 125055
14 | Ankleshw 55 30 GUJARAT GAS 21.6244127, | Pritesh 971472 Fiber/C
ar Main LIMITED ,Surti 72.9845341 | Vasava 2100 opper/
Office Bhagol, Umarwada RF
Road,via Piraman
Naka Ankleshwar -
393001 Gujarat
15 | Dahej 7 6 Gujarat Gas CNG 21.7175281 | Pritesh 971472 | Fiber/C
Station,Plot No. CH- | 75489505, Vasava 2100 opper/
14, RS No. 746/P & 72.6097580 RF
747/P,GIDC 450439
Dahej,Taluka Vaghra
Bharuch - 392130
Gujarat
16 | Bharuch 17 10 GUJARAT GAS 21.7115936, | Pritesh 971472 | Fiber/C
Main LIMITED,Son 72.9950698 | Vasava 2100 opper/
Office Talavadi, Near RF
Anand Mangal
Society Bharuch -
392001 Gujarat
17 | Bhavnagar 37 20 GUJARAT GAS 21.768938,7 | Komalsha | 701656 | Fiber/C
GA LIMITED - 101, First | 2.158528 Pathan 7843 opper/
Floor,lscon RF
Parasmani,Opp.
Doctor Hall
Diamond
Chowk,Opp. Mahila
College,Bhavnagar -
364001
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18 | Palitana 1 4 GUJARAT GAS 21.535841,7 | Komalsha | 701656 | Fiber/C
LIMITED - 10 & 1.817816 Pathan 7843 opper/
11,Shiv Prome RF
Complex,Ground
Floor,Gariyadhaar
Bypass
Road,Palitana -
364270.
19 | Sihor 1 4 GUJARAT GAS 21.722776,7 | Komalsha | 701656 | Fiber/C
LIMITED - Shop No: | 1.961623 Pathan 7843 opper/
18,19 & 20, Ground RF
Floor, Infinity Mall,
Bhavnagar Rajkot
Highway, Sihor -
364240.
20 | Amreli 14 10 GUJARAT GAS 21.604253,7 | Komalsha 701656 | Fiber/C
GA. LIMITED - 1.219873 Pathan 7843 opper/
Pareshbhai Acharya RF
Bulding, 1st Floor,
Behind Jilla
Panchayat, Civil
Hospital Road,
Amreli - 365601.
21 | Botad 7 6 GUJARAT GAS 22.178593,7 | Komalsha | 701656 | Fiber/C
LIMITED - Narmada 1.652318 Pathan 7843 opper/
Complex, 1st Floor, RF
Jawahar Nagar,
Panjwani Kanta,
Opp. Panjab
National Bank,
Paliyad Road, Botad
-364710.
22 | JAMANAG 2 4 93R2+8F9, Jamnagar | 22.3910309 | Service 992414 | Fiber/C
AR/Chela - Lalpur Rd, Chela, 58451864, Desk Lead | 1513 opper/
Gujarat 361012 70.0512784 RF
8340808
23 | Jamnagar 25 20 Opp Mehul Cinema, | 22.462278, Service 992414 | Fiber/C
coco 70.036318 Desk Lead | 1513 opper/
Jamanagar - RE
Khambhaliya Road,
Near Samarpan
Circle Jamnagar
Jamnagar - 361006
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24

Morbi
Zonal
Office

70

50

Gujarat Gas
Limited., Plot No.
47,48,55,56, Shakti
Industrial Estate,
B/h. Shakti
Chamber, Opp.
Suncity Ceramic,
Morbi-Wankaner
Highway, Morbi -
363642, Gujarat,
Phone: +91-2822-
244002, 3, 4 Fax
+91-2822-244005

22.8135810
9561158,
70.8658777
2545879

PARMAR
SHAILESH

882829
0458

Fiber/C
opper/
RF

25

Morbi City
Office

Gujarat Gas
Limited., kanak
Complex,Sanala
Road, Near
Chotalaal Petrol
pump , Morbi -
363641, Gujarat

22.8042725
9118647,
70.8181967
8527604

PARMAR
SHAILESH

882829
0458

Fiber/C
opper/
RF

26

Kutch/bhu
J

20

20

Gujarat Gas
Limited., Time
Square Empire,
Shop No 24,123 &
124, Survey No
870/11, Bhuj
Mirzapar Highway,
Nr. GMDC Guest
House, Bhuj, Kutch -
370001, Gujarat
Phone: 02832-
230006, 230008

23.2331508
2348337,
69.6439235
9439

Rudra
Dave

955823
8053

Fiber/C
opper/
RF

27

Dabhan
Zonal
Office

17

10

B/H Gujarat Gas
CNG Pump, Opp
Chintamani
Automobile, Near
Asian Food, NH-8,
Dabhan-387330

22.710564,7
2.808883

Pragnesh
Patel

882847
0940

Fiber/C

opper/
RF

28

Nadiad

10

10

Shop No. G-01 & G-
02, Ground Floor,
Dutt Arcade Opp.
TGB Hotel, Santram
Dairy Road, Nadiad -
387002 District:
Nadiad

22.68018,
72.867997

Pragnesh
Patel

882847
0940

Fiber/C
opper/
RF

29

Khambhat

10

10

Survey No.
10/P,Property No.
897,0pp. ONGC
Main Gate, Nr. Yogi

22.33015,
72.634652

Pragnesh
Patel

882847
0940

Fiber/C
opper/
RF
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Park Society,
Kansari.
Khambhat - 388630
Gujarat
30 | Kheda 5 4 Shop No.9 & 10, 22.736684,7 | Pragnesh 882847 | Fiber/C
Devadi Blossom, 2.682081 Patel 0940 opper/
Kheda Matar Road, RF
At & PO Sokhada
Patiya, Kheda-
387411
31 | Memdaba 7 6 F-123, Vatsalya 22.820614,7 | Pragnesh 882847 | Fiber/C
d Complex, Opp New | 2.759636 Patel 0940 opper/
Civil Court,Mahudha RF
road, Mahemdabad-
387130
32 | Silvai 7 6 Survey no. P1/649 22.4954,72. | Pragnesh 882847 | Fiber/C
GGL & GSPC CGS 77098 Patel 0940 opper/
Station, Near GSPL, RF
Silvai-388160
33 | Mahudha 3 4 Shop no.20-21-22, 22.816509,7 | Pragnesh 882847 | Fiber/C
First Floor, 2.94289 Patel 0940 opper/
Swaminarayan RF
complex, Dakor
road, Mahudha-
387335
34 | Chapra 2 4 Gujarat Gas CNG 22.80104,72 | Pragnesh | 882847 | Fiber/C
Pump, Kheda- .735737 Patel 0940 opper/
Mahemdabad Road, RF
Chhapra-387130
35 | Vaso 2 4 001, Nidhi Arcade, 22.668762,7 | Pragnesh 882847 | Fiber/C
Vaso-Alindra 2.754105 Patel 0940 opper/
Chokdi,Vaso-387380 RF
36 | Vataman 1 4 Vataman CNG COCO | 22.49725,72 | Pragnesh 882847 | Fiber/C
Office, Galiyana, 454718 Patel 0940 opper/
Tarapur - 388180 RF
37 | Halol 15 10 GA-Location Halol 22.493531,7 | Anuj Darji | 812875 | Fiber/C
Gujarat Gas 3.468741 2898 opper/
Limited., 1st Floor, RF
Gujarat Gas CNG
Station,Near
Government Rest
House,Vadodara
Road, Halol -
389350, District:
Panchmahal, Taluka:
Halol
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38

Godhra

GUJARAT
GAS,Godhra

Ground Floor,

Shri Swaminarayan
Heights,

Near Deep Hospital,

Gadukpur
Chokdi,Bamroli
Road,

Godhra - 389001

District:
Panchmahal,Gujarat

22.765637,7
3.646199

Anuj Darji

812875
2898

Fiber/C
opper/
RF

39

Dahod GA

12

10

GA-Location Dahod

Dwarkesh,1st Floor
Revenue Survey No.
114/Paiki 1/Paiki 2,

Near Sai Petroleum
& BJP
Office,Chhapri,Jhalo
d Road,Dahod-
389151

22.869361,7
4.235714

Anuj Darji

812875
2898

Fiber/C
opper/
RF

40

Vavdi
Narmada

Gujarat Gas COCO
LCNG Station,
Survey No. 424,
Village: Vavadi, Tal:
Nandod, Dist:
Narmada.

Vavadi - 393145

Gujarat

21.8575712
676699,
73.5561514
0147543

Pritesh
Vasava

971472
2100

Fiber/C
opper/
RF

41

Kevadiaya

R.S. No -422 & 423,
Village : Kevadiya,
Tal. Garudeshwar

Garudeshwar -
393151 Dist:
Narmada

21.8854174
6067544,
73.6883743
3934503

Pritesh
Vasava

971472
2100

Fiber/C

opper/
RF

42

Navsari

27

20

1st Floor |Sapphire
Building,Opp - Tata
Hall | Dudhiya Talav
Road Navsari,
GUJARAT 396445

20.950610
72.925442

Vimal
Patel

706914
4400

Fiber/C
opper/
RF
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43 | Bilimora 14 10 Gujarat Gas CNG 20.764149 Vimal 706914 | Fiber/C
Station, Survey No 73.013619 Patel 4400 opper/
624/1, 624/2, 631, RF
Near Gram
Panchayat,
Nandarkha, Bilimora
— 396325 District:
Navsari, Taluka:
Gandevi
44 | CNG 10 6 Nr. Greenland 22.30702, Snehal 897693 | Fiber/C
Mother Chokdi, Opp 70.83005 Pandit 7750 opper/
Station Greenland Hotel, RF
Greenland Marketing Yard,
- Rajkot Rajkot Porbandar
National Highway
Rajkot - 360003.
45 | Rajkot 56 50 C/o Gujarat State 22.27695, Snehal 897693 | Fiber/C
Kalavad Petronet Limited, 70.76511 Pandit 7750 opper/
Opp. Kalaniketan RF
Appartments, R. K.
Park main road,
behind Rani Tower,
Kalawad Road,
Rajkot Pin - 360005.
46 | Jamvadi/t 12 10 Gujarat Gas CNG 22.55023, Darshan 800012 | Fiber/C
hangadh Station, Near Villgae | 71.21722 Raval 5451 opper/
Jamvadi, Thangadh- RF
Chotila Highway,
Thangadh,Gujarat
363530
47 | Limbadi 5 4 GUJARAT GAS PNG 22.57538, Darshan 800012 | Fiber/C
/CNG OFFICE, 71.81023 Raval 5451 opper/
Swamivivekand RF
Complax,opp.
Krishna Hotel,
Limbdi, Gujarat
363421
48 | Wadhwan 22 20 Gujarat Gas CNG 22.72273, Darshan 800012 | Fiber/C
\ Station,Opp. 71.68195 Raval 5451 opper/
Surendran Bapasitaram RF
agar ZO Madhuli,Kothariya
Road, Wadhwan,
Gujarat 363030
49 | Loliya 1 4 Gujarat Gas CNG 22.48118, Darshan 800012 | Fiber/C
Station, Bagodara- 72.16567 Raval 5451 opper/
Dhandhuka RF
Highway,Loliya,Guja
rat 382465
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50 | Baldana 1 4 GUJARAT GAS 22.56428, Darshan 800012 | Fiber/C
Station,Limbdi - 71.71774 Raval 5451 opper/
Rajkot Highway, RF
Baldana, Gujarat
363421

51 | Boisar 21 30 Plot No :J 247/5, 19.7891588 | Samsul 976761 | Fiber/C
Near Khaira Phata, 31122034, Chaudhary | 6203 opper/
Tarapur Industrial 72.7593941 RF
Estate, MIDC,Boisar, | 5114051
Dist. Palghar, Boisar
West - 401505
(Maharashtra)

52 | Vasai 24 30 Joy Villa ground 19.4002514 | Samsul 976761 | Fiber/C
floor, Ever shine 19759968, Chaudhary | 6203 opper/
City, Main Gate, 72.8406133 RFF
Behind Celebrity 3556137
Hotel, Gokhivare,
Vasai East-
401208(Maharashtr
a)

53 | Virar 1 4 Survey No 131/02, 19.5202170 | Samsul 976761 | Fiber/C
Ware Panchurkha Near 3829519, Chaudhary | 6203 opper/
house Khaivade Toll Naka 72.9178182 RF

Virar Highway- 1772969
401305.
(Maharashtra)

54 | Umargam 4 4 Plot No-179/1, 20.1557331 | Vipul Kala Fiber/C
Ground Floor, Shree | 56961965, opper/
Siddhivinayak 72.7862589 RF
Complex,Opp. 466319
Soham Ship
Complex, GIDC
Colony, Station
Road, Umargam -
396171, Gujarat

55 | Bhilad 6 6 Shop No-3 & 4, 20.2731612 | Vipul Kala Fiber/C
Siddhivinayak Nivas, | 09268416, opper/
Near Railway 72.8838840 RF
Crossing,Bhilad- 9028289
Sanjan Road, Bhilad
- 396105, District:
Valsad, Gujarat

56 | Silvasa 9 6 Shop No-147 to 149, | 20.2645652 | Vipul Kala Fiber/C
First Floor, 81997974, opper/
Landmark Complex, | 73.0043243 RF
Silvassa -Khanvel 038705
Road, Before District
Court, Silvassa -
396230, Dadra and
Nagar Haveli
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57 | Vapi Zonal 27 30 Plot No. C-5 /101/1 | 20.3634490 | Vipul Kala Fiber/C
Office of GIDC, Opp: CNG 02100786, opper/
Station- Tanu 72.9196535 RF
Motors,Nr. GIDC 6267329
Char Rasta, N.H No.-
08, Vapi - 396195,
Gujarat
58 | J-Type 6 6 Plot No-2910, J type | 20.3623214 | Vipul Kala Fiber/C
area, Vapi GIDC, 5332611, opper/
Vapi- 396191, 729141123 RF
Gujarat 8615225
59 | Vankal 2 4 Plot No-55/P/1, 20.5461159 | Vipul Kala Fiber/C
Vankal, Vankal 50629588, opper/
Dharampur 73.1339206 RFF
Road,Valsad State 9400048
Highway,
Dharampur -
396007, District:
Valsad, Gujarat
60 | Ratlam 11 20 12/1, Shiv Sai 23.3316750 | Vijay 997710 | Fiber/C
Complex,Fountain 2100294, Singh 5620 opper/
Chowk,MHOW 75.0524259 | Devda RF
Neemuch 3433778
Road,Ratlam-
457001
Madhya Pradesh
61 | Ujjain 19 20 Plot no. C/25/3,2nd | 23.1577207 | Vijay 997710 | Fiber/C
Floor, Aasra 59925212, Singh 5620 opper/
Tower,Opp.Cosmos | 75.7951226 | Devda RFF
Mall, Mahakal 3582097
Vanijyik Kendra,
NanaKheda,
Ujjain-
456010Madhya
Pradesh
62 | Nagda 2 4 Behind Kalika Mata | 23.450122, Service 992414 | Fiber/C
Mandir,Varco City 75.430923 Desk Lead | 1513 opper/
Road, Bengoli RF
Colony,
Nagda-456335
Madhya Pradesh
63 | Sirohi 1 4 Sarneshwar COCO 24.9182431 | Shivang 953716 | Fiber/C
Station, Plot No: 72.8626401 | Prajapati 3039 opper/
CP1(A), RIICO RF
Sarneshwar
Industrial Area,
Sirohi, 307001
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64

Sanand
Zonal
Office

28

30

Shop No. 101 to 102
Gokuldham
Arcade,Above HDFC
Bank Sanathal -
Sanand
highway,Sanand,
Ahmedabad -
382210 Gujarat

22.9874795,
724569026

Shivang
Prajapati

953716
3039

Fiber/C
opper/
RF

65

Sector 5
Gandhina
gar

35

30

Gujarat Gas
Limited., Between
G-2 & G-3 Circle, G -
Road, Sector 5,
Gandhinagar -
382005, District:
Gandhinagar,
Gujarat Phone:
+91-79-66713333,
66710000

23.2173063,
72.6317589

Shivang
Prajapati

953716
3039

Fiber/C
opper/
RF

66

Chandkhe
da

Gujarat Gas
Limited., Shop No. -
136to 142, Orange
Mall, Near
Chandkheda ST
Stand, Chandkheda,
Ahmedabad -
382424, District:
Ahmedabad,
Gujarat Phone: +91-
79-23972100,
23972580

23.114341,7
2.583785

Shivang
Prajapati

953716
3039

Fiber/C
opper/
RF

67

Abu Road
Akrabhatt
a

19

20

To, Ajmer Tower,
1st Floor,Opp Akkar
Bhatta,Besides
Navneet
Moter,Mount
Road,Abu Road —
307026 Rajasthan

26.4600401
3904565,
74.6366877
0347647

Shivang
Prajapati

953716
3039

Fiber/C
opper/
RF

68

Dungarpu
r Office

C/o, Vinodkumar
Jain,First Floor,
Above Sajan
Shringar,Pratap
Nagar,
Dungarpur,,State-
Rajasthan’

23.855993,7
3.706703

Shivang
Prajapati

953716
3039

Fiber/C
opper/
RF

69

Banswara
Office

opp-virangana
talkies,

Near jangid
furniture,banswara,
rajasthan, 327001

23.5382644
8682391,
74.4343902
9110301

Shivang
Prajapati

953716
3039

Fiber/C
opper/
RF
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70 | Sanand 1 4 Gujarat Gas CNG 23.039543,7 | Shivang 953716 | Fiber/C
CNG Station, Near TATA 2.284500 Prajapati 3039 opper/
Office NANo Plant, Village- RF
Chharodi, Sanand.
Pin-382170. Phone :
7574819912
71 | Pardi 5 4 Shop No. — 126, 20.4999261 | Vipul Kala | 709632 | Fiber/C
Rudra Arcade, Near | 800549, 2154 opper/
New Mamlatdar 72.9429308 RF
Office, 2275072
Damani Japa, N.H.-
48, Pardi, Pardi -
396125, Gujarat
72 | Valsad 13 10 First Floor, 20.5768848 | Vipul Kala | 709632 | Fiber/C
Madhumani Park, 0720623, 2154 opper/
Beside Rajhans 72.9377270 RF
Cinema,Valsad - 7707954
Parnera Road,
Valsad - 396007,
Gujarat
73 | Sanand 4 20 Opposite Sureel 23°01'37.5" | Jayesh 992444 | Fiber/C
East willows flat Krishna N Sutariya 2131 opper/
(SE1#A1) Shelby hospital 72°26'46.8" RF
Ghuma ahmedabad. | E
74 | Sanand 4 6 Bopal,Behind 23°01'25.30 | Jayesh 992444 | Fiber/C
East Krishna "N Sutariya 2131 opper/
(SE#1) hospital,Near 72°26°17.89 RF
Greencity,Society,A | "E
hmedabad
75 | Miroli 2 20 Maipur village 23°02'22.5" | Jayesh 992444 | Fiber/C
(SE#3) sanand near ghuma | N Sutariya 2131 opper/
village bopal 72°26'02.9" RF
E
76 | Ankleshw 2 20 Village Juni Divi, 21°39'06.6" | Jayesh 992444 | Fiber/C
ar Ank#21 Ankleshwar, N Sutariya 2131 opper/
72°59'43.1" RF
E
77 | Ankleshw 2 20 Village : Diwa, 21038'15.0" | Jayesh 992444 | Fiber/C
ar Taluka — N Sutariya 2131 opper/
Ank#40S Ankleshwar, 72058'8.2" RF
E)
78 | Tarapur 5 20 Tarapur EPS, Mil Jayesh 992444 | Fiber/C
Rampura village, 22°33'39.1" | Sutariya 2131 opper/
Tarapur Taluka, Dist | N RF
— Anand, 72°31'42.7"
E)
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79 | GPPCLtd | C 12 20 GSPC Pipavav site (20°53'53.9" | Jayesh 992444 | Fiber/C
Village: Kovaya, Ta: N Sutariya 2131 opper/
Rajula: Dist: Amreli 71°28'04.6" RF
365541 E)

80 | Kerala C 4 30 1403 Kerala GIDC 22°46'40.4" | Jayesh 992444 | Fiber/C
GIDC 1403 Bavla, Dist. N Sutariya 2131 opper/
Office Ahmedabad () 72°19'30.4" RF
Area and E
Ware
house

81 | Kerala C 0 10 Kerala GIDC 1511, 22°46'40.4" | Jayesh 992444 | Fiber/C
GIDC 1511 Bavla, Dist. N Sutariya 2131 opper/
Pipe Yard Ahmedabad (NPLC) | 72°19'30.4" RF

() E
82 | PK#2 C 2 30 PK#2, Ingoli, Nr. 22°38'16.4" | Jayesh 992444 | Fiber/C
Ingoli Pisawada Village, N Sutariya 2131 opper/
Cadilla Trasand 72°28'24.9" RF
Road, Dholka E
83 | Balpura C 2 20 GSAH#5 QPS, 22°44'14.4" | Jayesh 992444 | Fiber/C
Balpura field, N, Sutariya 2131 opper/
Village: Balpura, 72°25'22.8" RF
Taluka Dholka, Dist E
Ahmedabad ()
84 | Navagam | C 2 10 GSPC, Village 22°49'16.7" | Jayesh 992444 | Fiber/C
Navagam, Near N Sutariya 2131 opper/
Bareja Crossway, NH | 72°34'54.1" RF
No. 8, Ahmedabad E
()
85 | GSEG Ltd C 10 20 148, Village Mora, 21°09'43.7" | Jayesh 992444 | Fiber/C
Post: Bhatha, Opp. N Sutariya 2131 opper/
L&T Gate No. 3A, 72°39'39.8" RF
Surat-Hazira Road, E
Surat —394510()
List of locations for Internet Lease Line (1:1)
Sr. Locatio | Type Internet Address latitude and Local Contact Last
No n lease line longitude Contact No. mile
(1:1)
Bandwidth
(Mbps)
1 GIFT A 100 5M8R+44W | 23.169303194449853 | Bhavik 704610111 | Fiber
City Data Centre |, 72.69072014038096 | Bhogayat | 6
Building, 48, a
Gyan Marg,
Gujarat
Internationa
| Finance
Tec-City,
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Gandhinagar
, Gujarat
382050

Surat

A 100

Gujarat Gas
Ltd,Adajan
Gam, P.O.
BOX-915
Navyug
College,
Surat
395009,
Gujarat.

21.191152889029375
, 72.79484342150253

Asif
Mansuri 0

706915550

Fiber

GSPC
Bhavan

GSPC
Bhavan,
Sector 11,
Gandhinagar

23.22091255391142,
72.64690636266279

Jayesh
Sutariya 1

992444213

Fiber

GPPC

GSPC
Pipavav site
Village:
Kovaya, Ta:
Rajula: Dist:
Amreli
365541(

20°53'53.9"N
71°28'04.6"E)

Jayesh
Sutariya 1

992444213

Fiber

GSEG

148, Village
Mora, Post:
Bhatha,
Opp. L&T
Gate No. 3A,
Surat-Hazira
Road, Surat
—394510(

21°09'43.7"N
72°39'39.8"E)

Jayesh
Sutariya 1

992444213

Fiber

List of locations for Point to Point link

Sr No

Type

Address (A side)

Address (B side)

Approx
user

Point to
Point

Bandwidth
(Mbps)

Remarks

Gujarat State Energy

GSPC bhavan Behind
Udyog Bhawan, Sector-

Generation Ltd. (GSEG)
FF Shade No. A/78/3-8,
GIDC Electronic estate,
Nr. Patni computer
(iGate),

Sector-25, Gandhinagar-
382016, Gujarat

25

20
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B 11, Gandhinagar, Point to
Gujarat 382010 - M/s GSPC Pipavav Power Point (P2P)
Company Ltd. (GPPC) LINK on
FF Shade No. A/78/3-8, Fiber
GIDC Electronic estate,
Nr. Patni computer
(iGate),
Sector-25, Gandhinagar-
382016, Gujarat
2 B GSPC Bhavan GIPL Udyog Bhavan office | 150 100 Point to
Gandhinagar Point (P2P)
LINK

*Note: For designated project locations where last mile connectivity may be provisioned through either Fiber or RF
technologies, bidders are permitted to propose Fiber-based last mile connectivity only in cases where the bidder already has
existing fiber infrastructure extended up to the concerned premises. In such instances, the bidder shall clearly indicate the
availability of fiber at the site and confirm that the proposed solution will utilize the existing fiber network.

18. High level applications list accessed at GGL & GSPC

SrNo |Applications
1 eConnect Intranet Portal, Functional Sites, Workflows
2 Enterprise Dashboard
3 eFiling and Approval System for GSPC Group
4 Enterprise GIS Web
5 Vendor Invoice Submission Application
6 IT Helpdesk Service Ticket Approval (BMC)
7 IT Portal
8 Meeting Room - VC Booking
9 New IT Support System - Incidents support
10 Tool for securing PDF documents
11 HR Benefits Online Forms/Workflows (Mobile / Laptop / IPR / Edu.Asst., etc.)
12 New HRMS Portal for QR Code Attendance regularisation
13 PMS - OPTIMA GSPC Group
14 New Travel Request Portal
15 Vehicle Request
16 PaySquare Payroll System
17 Visitor Management System Pilot Run - Corporate Offices
18 CNG DODO Application - Public
19 CNG DODO - GA Login
20 CNG Station Reading Collection Web App
21 LNG Transportation Management
22 Customer Portal - Login for registered customers
23 e-Registration Customer Login - Public Access
24 Customer e-Registration - DMA & Middleware application
25 Spot Billing (DOM-COM) Application
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26 Annual Service Maintenance System
27 Pay Your Gas Bill Online (Public URL for DOM-COM)
28 Customer Payment Collection - Web Based WCC/EGRAM
29 RERA Building Connection Approach
30 Ind Customer Demand Estimation collection(Morbi)
31 Customer TDS declaration Portal
32 Customer Turnover declaration Portal
33 Customer eMandate for Auto debit of bill payment
34 HSE Portal
35 HSE Lite Web App for Nearmiss, Hazard reporting
36 AMR application
37 Municipal Permission (SMC)
38 Synergee Gas License checkout service
39 Onspot Industrial EVC-Mechanical Meter Verification App
40 GGL & GSPC Company Website
41 Lease Accounting System from KPMG
42 DESS Application
43 GSPC Intranet Portal
44 GSPC SAP Urjanet Application
45 GSPC Time Management
46 GSPC E-Filing & Approval System
47 GSPC Information Security Awarenesshttp
48 GSPC-ADSelfService
19. Template forMinutes of meeting
MINUTES OF MEETING
Project
Agenda
Core
Participants Team
Vendor
Absentees
Convener Distribution
Date .
Time Location
Legend A=Action Required I=For Information Only D=Decision to be taken
Planned | Revised Actual
I\_II_I;::;” Date ;:, Ezynts Type Owner | Closure | Closure | Status Closure Remark
Date Date Date
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