



**LIST OF EMPANELLED CONTRACTORS
FOR**

Fabrication and Supply of 150# Industrial Metering Skid of various GGL locations

EXPRESSION OF INTEREST (EOI) REF. NO. # GGL/EOI/2023-24/033

Sr. No.	Empanelled against EOI Phase	Name of Contractor	Effective Date of Empanelment	Validity End date of Empanelment
1	Phase - 1	M/s CONTROL PLUS OIL& GAS SOLUTION PVT LTD.	29-01-2024	29-01-2026
2	Phase - 1	M/s CPL ENERGY INDIA PVT. LTD.	29-01-2024	29-01-2026
3	Phase - 1	M/s INEL GAS CONTROLS PVT. LTD.	29-01-2024	29-01-2026
4	Phase - 1	M/s KIMPEX FLOW PVT LTD	29-01-2024	29-01-2026
5	Phase - 1	M/s R.S.INSTRUMENTATION & SERVICES	29-01-2024	29-01-2026
6	Phase - 1	M/s SMARTGAS TECHNOLOGIES PVT. LTD.	29-01-2024	29-01-2026
7	Phase - 1	M/s SOPAN O & M CO. PVT. LTD.	29-01-2024	29-01-2026
8	Phase - 1	M/s SURE TECH INDUSTRIAL PROJECTS AND SERVICES	29-01-2024	29-01-2026

GGL has concluded the evaluation of responses received against the referred EOI by the respective stipulated timeline and have concluded the empanelment of the qualified bidders as detailed above.