



**LIST OF EMPANELLED CONTRACTORS
FOR
For Supply of IPRS Skid across GGL**

EXPRESSION OF INTEREST (EOI) REF. NO. # GGL/EOI/2023-24/020

Sr. No.	Empanelled against EOI Phase	Name of Contractor	Effective Date of Empanelment	Validity End date of Empanelment
1	Phase - 1	R.S.INSTRUMENTATION & SERVICES	19-10-2023	19-10-2025
2	Phase - 1	Control Plus Oil & Gas Solutions Pvt. Ltd	19-10-2023	19-10-2025
3	Phase - 1	EMERSON PROCESS MANAGEMENT CHENNAI PRIVATE LIMITED	19-10-2023	19-10-2025
4	Phase - 1	AUTOMETERS ENERGITEC LIMITED	19-10-2023	19-10-2025
5	Phase - 1	Inel Gas controls Pvt Ltd	19-10-2023	19-10-2025
6	Phase - 1	Smartgas Technologies Pvt Ltd	19-10-2023	19-10-2025
7	Phase - 1	Kimpex flow Pvt Ltd	19-10-2023	19-10-2025

GGL has concluded the evaluation of responses received against the referred EOI by the respective stipulated timeline and have concluded the empanelment of the qualified bidders as detailed above.