
Qty_Year-1 Qty_Year-2 Qty_Year-3

Section A Team Base

1

Scope

Deployment of trained, competent Team in shift Operation for performing activities as below:

A) Emergency Response and Management 

- PE network damage response and repair

- Steel Network damage first response

- Repair and maintenance of AG/UG gas installation  

B) Customer Complaint & Request / Service Management - physical  execution  at customer premise

C) Round the clock (24x7x365) monitoring and control of O&M

D) Report generation, Documentation and Records 

E) General Administration 

F) Assurance of Statutory and Legal compliance related to contract

G) Maintaining Attendance recorders (Machine)

H) Preventive maintenance of PE network and PNG installations as per the AOMP 

I) All other activities as per the instruction of EIC which is not mentioned above but included in technical scope

Note:- GGL at own discreation may utilize these resources based on need and availibility.

1.1 302610

Indicative resources in Team/ Shift - 24X7 

Engineer-1 + Technician cum PE welder cum plumber-1 + 2 Civil labourers cum helper

Cost includes 24*7 round the clock operation,Uniform for Team members / PPE's / Welfare charges and other 

expenses 

LS cost/Month MON            161,631.03 12 24 36 72                       11,637,434 

1.2 302611

Indicative resources in Team/ Shift - 16 hourX7

Engineer-1 + Technician cum PE welder cum plumber-1 + 2 Civil labourers cum helper

Cost includes 16 hours*7 days, Uniform for Team members / PPE's / Welfare charges and other expenses 

LS cost/Month MON            107,752.48 1 1 1 3                             323,257 

1.3 302612

Indicative resources in Team/ Shift - 8 hourX7

Engineer-1 + Technician cum PE welder cum plumber-1 + 2 Civil labourers cum helper

Cost includes 8 hours*7 days, Uniform for Team members / PPE's / Welfare charges and other expenses 

LS cost/Month MON              53,873.93 1 1 1 3                             161,622 

1.4 302730

Team - On call basis  (1 shift i.e., 8 hours)

Technician cum PE welder cum plumber-1 + 2 Civil labourers cum helper

Cost includes Uniform for Team members / PPE's / Welfare charges and other expenses  (Minimum payment of 4 hrs 

need to be paid)

LS cost/day DAY                 1,110.56 12 24 36 72                               79,960 

2

Deployment of Emergency vehicle - 4 Wheeler / 3 Wheeler (3 years old or 1.5 lakh kms - whichever is earlier) as per

GGL specification with driver

- including all RTO taxes, Insurance, repair, fuel consumption, maintenance and monthly services

GGL scope - Supply of GGL branding / design  

2.1 302619
Tata 207 or Equivalent Vehicle (with driver and 5 seater)

- For 3000 km

Per Vehicle / 

Month
MON              84,375.78 12 24 36 72                         6,075,056 

2.2 302620
Chhota Hathi or Equivalent Vehicle(with driver)

- For 2000 km

Per Vehicle / 

Month
MON              67,813.81 1 1 1 3                             203,441 

2.3 302621
Three Wheeler(with driver)

- For 1500 km

Per Vehicle / 

Month
MON              51,705.15 1 1 1 3                             155,115 

2.4 302731
Two Wheeler 

- For 1500 km

Per Vehicle / 

Month
MON                 5,424.72 12 24 36 72                             390,580 

2.5 302622 Fuel charges beyond stipulated KM (For 2.1 item only) Per KM KM                         6.12 3000 3500 4000 10500                               64,239 

2.6 302623 Fuel charges beyond stipulated KM (For 2.2 & 2.3 item only ) Per KM KM                         4.15 100 100 100 300                                 1,245 

2.7 101342 Fuel charges beyond stipulated KM (For 2.4 item only ) Per KM KM                         1.62 1200 1500 1800 4500                                 7,276 

3 Additional Manpower on Need Basis (Extra SOR) - Unitary price to be quoted by contractor

3.1 302614

O&M In-charge (Skilled)

Graduate with 1 year experience /Diploma Engineer with 3 Y Experience (GGL Incharge will decide the requirement of

O&M Incharge)

Cost includes Uniform / PPE's / Welfare charges and other expenses 

Lumsum Per 

person/month
MON              21,632.23 12 12 12 36                             778,760 
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3.2 302615 Engineer (Skilled) - Diploma Engineer with 2 Y CGD Experience 
Lumsum Per 

person/month
MON              17,305.78 1 1 1 3                               51,917 

3.3 302616

Office Assistant - Commercial / Administration (Skilled)

Graduate with 2 Y Experience or 12th Pass with 5 Y Experience

Cost includes Uniform  / PPE's / Welfare charges and other expenses 

Lumsum Per 

person/month
MON              10,017.45 1 1 1 3                               30,052 

3.4 302617
Technician cum PE welder cum plumber (Skilled)

Cost includes Uniform for Team members / PPE's / Welfare charges and other expenses 

Lumsum Per 

person/month
MON                 9,781.88 1 1 1 3                               29,346 

3.5 302618
Helper (Semi Skilled)

Cost includes Uniform  / PPE's / Welfare charges and other expenses 

Lumsum Per 

person/month
MON                 9,546.32 1 1 1 3                               28,639 

3.6 400566 Civil labourer (Un Skilled) 
Lumsum Per 

person/month
MON                 9,546.32 1 1 1 3                               28,639 

4 906464

Deployment of Technician / Patrolman along with Smart Mobile phone & Two Wheeler (Motor Cycle) (3 years or

50000 kms whichever is earlier) as per GGL specification

- including Fuel charges

- including Uniform / PPE's /Wrench spanners/ Welfare charges and other expenses 

- including all RTO taxes, Insurance, repair, maintenance and monthly services 

1500kms and extra as per above line item 2.7

Per person/month MON                 9,781.88 12 12 12 36                             352,148 

5 100644

Base station (Office) for emergency response team preferably Ground Floor, not beyond first floor based on joint

selection by GGL and contractor

(Approx. min 500 - 1000 Sq Feet carpet area with Wash room facility)

- Uninterrupted communication facility between GGL Control Room and Emergency Team in charge on 24 x 7 basis

- for Emergency Response and Post Commissioning Services (24x7x365) 

Per month MON
Reimbursement 

as per actuals
12 24 36 72

Section B
O&M Activities  (Activities to be performed by manpower other than the manpower 

of section A)

6

Complete job of repairing the PE damage / leakage of existing under ground  pipeline. 

Complete job of repairing the leakage/damage of existing buried PE pipeline. 

The job includes mobilization of team alongwith tools and tackles mentioned in "Annexures", cordoning safeguard

the site as per EIC instruction, traffic diversion if any, co-ordination with external agencies/authorities if any,

public announcement in gas supply affected area for customer infromation, excavation of pit to locate the

leakage/damage, dewatering, cleaning of pit, squeezing, electrofusion jointing, resume gas supply, soap solution

test, backfilling and public announcement after gas resumption to affected customers. The scope covers required

tools and tackles, isolation of network or squeezing including the equipments, manpower that are required for

rectification of leakage/repair shall be in scope of contractor. 

Rates are excluding of EF Fittings used during repairing and 20 MM PE Pipe and shall be paid as per respective SOR

6.1 103016 90mm and above PE pipe dia. EA EA 786.60                   36 84 120 240                             188,784 

6.2 103017 20mm to 63 mm PE pipe dia. EA EA 655.50                   180 240 300 720                             471,960 
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7

Installation of PE pipeline (Max. upto 50 Mtr. Length)

Receiving, handling, loading, transportation and unloading including owner supplied PE pipes from owner's

designated stock yards as well as contractor supplied materials like PE-100 Electro fusion Fittings, 20 mm PE pipes ,

Warning Mats, to Contractor's own stock-yards/ work-sites. Proper storing, stacking, identification, providing security,

and insurance cover for the materials. Liasoning with Landowning agencies / statutory authorities, , temporary

restoration of the abandoned trial pits as required (excavation to depth as per specification ) to original condition.

barricading the work area as per the procedures & drawings provided in the tender and as per the directions of EIC /

site-incharge. Trenching to the required depth in all types of terrain, uncoiling / stringing of pipes, damping, jointing

of the pipe ends/ fittings/ valves by qualified personnel, using bar coded electro fusion techniques as per

specification. 

Rates includes excavation as per tender specification and all contractor supplied material i.e EF Fitting, Warning tape

etc. other than GGL free issue material as mentioned in tender document in all types of terrain excuding rocky

terrain.

7.1 103020 Supply & Inst, Test, Com of 160 mm ODXSDR 17.6 M M                    393.30 0                                        -   

7.2 103021 Supply & Inst, Test, Com of 90 mm, 110mm & 125mm ODXSDR 17.6 M M                    262.20 600 800 1000 2400                             629,280 

7.3 103022 Supply & Inst, Test, Com of 32 mm & 63mm OD, SDR 11 & 17.6 M M 235.98                   1200 2000 2500 5700                         1,345,086 

7.4 103023 Supply & Inst, Test, Com of 20 mm ODXSDR 9 M M 209.76                   500 750 1000 2250                             471,960 

8 Manual Boring

8.1 100763 Trenchless crossing for any pipe dia.-Manual Boring normal soil M M 498.56                   150 250 400 800                             398,845 

9 Annual Maintenance of PNG connection

9.1 302626

Dom Connection

- Leakage testing (LDT)

- Leakage testing (LPT with digital manometer)

- Clamping, Paint Touch up

- Check Meter working in gas flow condition

- Leakage identification & rectification (alteration charges will be paid as per Alteration Line item)

- Checking of RCC gaurd, sand filling and cementing 

- Checking and reporting of un-authorised extension of gas pipeline and Rubber Tube / other anomalies

- Checking of Service line,Meter or Regulator "O" ring or Adaptor

- Repalcement of Surakaha hose in case of damaged, expired for all Points etc. with clamp. Replacement of o-ring  for 

arresting the leakage from adaptor

- Collect and Update customer contact details – mobile numbers (primary and secondary) and email id 

(Material will be supplied as per Section C- expect sand,cement, paint and consumables)

Per Connection EA                      78.66 7000 12000 17000 36000                         2,831,760 

9.2 302627

Com / Non Com / NDEC Connection

- Leakage testing (LDT)

- Leakage testing (LPT with digital manometer)

- Clamping, Paint Touch up

- - Check Meter working in gas flow condition

- Leakage identification & rectification (alteration charges will be paid as per Alteration Line item)

- Checking of RCC gaurd, sand filling and cementing 

- Checking and reporting of un-authorised extension of gas pipeline and Rubber Tube

- Checking of Service line,Meter or Regulator "O" ring or Adaptor

- Repalcement of Surakaha hose in case of damaged, expired for all Points etc. with clamp and o-ring  for arresting the 

leakage from adaptor

- Collect and Update customer contact details – mobile numbers (primary and secondary) and email id 

(Material will be supplied as per Section C- expect sand,cement, paint and consumables)

Per Connection EA                      78.66 15 50 75 140                               11,012 
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10

 Maintenance of Vertical GI riser including approach

- Leakage testing (LDT)

- Leakage testing (LPT with digital manometer)

- Clamping, Painting

- Leakage identification & rectification (alteration charges will be paid as per Alteration Line item)

- Checking of RCC gaurd, sand filling and cementing (if reqd)

(Material will be supplied as per Section C- expect sand,cement, paint and consumables)
10.1 302628 1/2" dia GI Riser Per Riser EA                    244.72 10 15 50 75                               18,354 

10.2 302629 1" and above dia GI / MS Riser Per Riser EA                    375.82 5 10 20 35                               13,154 

11

Maintenance of Horizontal GI header including approch

- Leakage testing (LDT)

- Leakage testing (LPT with digital manometer)

- Clamping, Painting 

- Leakage identification & rectification  (alteration charges will be paid as per Alteration Line item)

- Checking of RCC gaurd, sand filling and cementing (if reqd)

(Material will be supplied as per Section C- expect sand,cement, paint and consumables)
11.1 302630 Header Up to 2" dia Per Header EA                    218.50 1 5 10 16                                 3,496 

12 302624
Leak Detection test  and Identification on Gas network

GTI and Gas surveyor instrument are in scope of GGL
Per KM KM                    159.94 50 70 100 220                               35,187 

13 Replacement of equipment/fittings.

13.1 101556 Replacement of Rubber Tube (Suraksha Hose) including supply and installtion of hose clamp EA EA                      39.33 100 150 250 500                               19,665 

13.2 103048 Replacement of GGL issued Dom., Com., Ind. Regulator/Diaphragm meter, Brass ball valve/Gas tap, EA EA                    104.88 100 150 250 500                               52,440 

13.3 103049 Replacement of Contractor supplied transition fittings or RCC guard or both (Rates are excluding material charges) EA EA                    144.21 100 200 250 550                               79,316 

13.4 103050 Replacement of Industrial / Commercial Meter- RPD EA EA                    218.50 5 8 15 28                                 6,118 

14 O&M services

14.1
Installation of new GI for alteration/additional point (excluding contractor supplied materials rates )/ Re-fitting of 

GI

14.1.1 103054
Installation of new 1/2" GI Pipe, SOR rate to be paid for either actual or minimum 3 m length for services and 

materials whichever is higher.
M M

61.18                     
300 400 500 1200                               73,416 

14.1.2 103055
Installation of 1" new GI Pipe, SOR rate to be paid for either actual or minimum 3 m length for services and materials 

whichever is higher.
M M

65.55                     
50 75 100 225                               14,749 

14.1.3 101563 Installation of PVC Sleeve on GI Pipe with Insulation M M 56.81                     50 80 150 280                               15,907 

14.1.4 101564 Installation of GI Pipeline Protection Clamp from door or window. EA EA 48.07                     50 70 100 220                               10,575 

14.1.5 103057 Installation of only Rubber Tube Clamp EA EA 13.11                     100 150 200 450                                 5,900 

14.1.6 101575 Installtion of 1/2" new GI Powder Coated Clamp EA EA 13.11                     100 150 200 450                                 5,900 

14.1.7 101576 Installtion of 1"new GI Powder Coated Clamp EA EA 13.11                     50 75 100 225                                 2,950 

14.1.8 101577 Installation of Burner Jet EA EA 34.96                     100 200 300 600                               20,976 

14.2 Dismantling

14.2.1 103058 Dismantling of 1/2"/ 1" GIPipe - SOR rate to be paid for either actual or minimum 3 m length whichever is higher. M M
17.48                     

400 500 600 1500                               26,220 

14.2.2 103059
Dismantling of Powder coated 1/2" / 1" GI Riser - SOR rate to be paid for either actual or minimum 3 m length 

whichever is higher.
M M

26.22                     
100 200 250 550                               14,421 

14.3 Drilling of through Hole with Drilling Machine

14.3.1 101578 Drilling of Hole in Brick / plastering EA EA 39.33                     50 75 100 225                                 8,849 

14.3.2 100376 Drilling of Hole in RCC EA EA 69.92                     25 40 50 115                                 8,041 

14.3.3 100377 Drilling of Hole in Others (Marble ,Granite etc.) EA EA 104.88                   20 25 40 85                                 8,915 

14.4 Modification of RCC Guard

14.4.1 101581 Modification of RCC Guard with PE Squeezing EA EA 201.02                   100 150 250 500                             100,510 

14.4.2 101582 Modification of RCC Guard without PE Squeezing EA EA 144.21                   50 75 100 225                               32,447 

14.5 Conversion of Burner

14.5.1 100385 NG Conversion charges for 2 burner EA EA 56.81                     100 150 250 500                               28,405 

14.5.2 103060 NG Conversion charges for beyond 2 burner EA EA 69.92                     50 75 100 225                               15,732 

15 General Civil work
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15.1 302640 Excavation work in any soil M3 M3                    237.73 1500 2000 2500 6000                         1,426,368 

15.2 103063 PCC 1:4:8 (M15) M3 M3                 3,173.49 100 125 150 375                         1,190,060 

15.3 103064 RCC 1:1.5:3 (M20) including steel reinforcement, shuttering and souring M3 M3                 4,361.26 50 75 100 225                             981,284 

15.4 103065 Brick work including In side / Out side plaster M3 M3 3,450.55                50 75 100 225                             776,374 

15.5 302641 White washing - including supply of paint and stencilling on top cover M2 M2                 1,048.80 100 150 200 450                             471,960 

15.6 906831 Breaking of Brick masonary M3 M3                    792.72 50 75 100 225                             178,362 

15.7 302651 Breaking of PCC M3 M3                 1,981.05 100 125 150 375                             742,895 

15.8 906830 Breaking of RCC M3 M3                 2,641.40 100 125 150 375                             990,526 

15.9 101076 Breaking of Rock M3 M3                 1,328.48 50 75 100 225                             298,908 

15.10 302733 Removal & Re-fixing of Existing Paver Blocks M2 M2                    846.03 250 300 400 950                             803,730 

15.11 302642 Testing & Flushing of pipeline (any size) including supply of Nitrogen M M                      65.55 250 400 750 1400                               91,770 

16 Contruction Work 

16.1 Installation and Commissioning of SR Module including Civil work

16.1.1 302633 Size - up to B-65 EA EA                 3,933.00 8 10 15 33                             129,789 

16.1.2 302634 Size - B-100 and above EA EA                 6,118.00 5 7 10 22                             134,596 

16.2 Dismantling of existing equipment from charged network

16.2.1 101597

SR Module of any size

- including PE pipeline connectivity 

- demolition of Civil foundation, transportation of SR module to GGL store 

EA EA 4,217.05                3 5 8 16                               67,473 

16.2.2 103109

IMS of any size

- including PE pipeline disconnection

- transportation of IMS to GGL store 

EA EA                 4,217.05 3 5 8 16                               67,473 

16.3
Painting / Repainting of PRI and connecting pipeline 

Including scrapping, cleaning, stencilling and supply of paint 
16.3.1 302635 DRS / DPRC  / CPRS incl piping & equipment (Any size) EA EA                    568.10 2 3 5 10                                 5,681 

16.3.2 302636 IMS / MRS incl piping & equipment (Any size) EA EA                    568.10 5 8 10 23                               13,066 

16.3.3 302637 Valve / Service Regulators (Any size) EA EA                    568.10 15 25 50 90                               51,129 

16.3.4 901306 Aboveground Pipeline (Any size) M2 M2                    568.10 200 300 500 1000                             568,100 

16.3.5 302638 Canopy M2 M2                    568.10 150 200 300 650                             369,265 

16.3.6 101629 White washing of Valve chamber include painting and stencilling on top cover EA EA                 1,048.80 30 40 60 130                             136,344 

16.4 Supply and Installation of

16.4.1 103138 S&I,CONCRETE,BOLLARD,SRM EA EA                    786.60 50 70 100 220                             173,052 

16.4.2 302668 S&I,PIPE,RCC,HUME,HALF,ROUND EA EA                    170.43 100 150 150 400                               68,172 

16.4.3 302669 S&I,PIPE,RCC,HUME,6''DIA EA EA                    292.79 50 75 100 225                               65,878 

16.5 Supply and Installation of PE Valve Chamber

16.5.1 101595 CONST,VALVE CHAMBER,PRECAST,0.6x0.6M EA EA                 7,706.06 10 15 20 45                             346,773 

16.5.2 302639 CONSTRUCT,VC,BRICK,0.8X0.8MTR EA EA              21,225.96 5 8 12 25                             530,649 

16.5.3 103315 CONSTRUCT,VC,BRICK,1000MMX1000MM EA EA              23,463.40 5 8 10 23                             539,658 

16.5.4 103076 Supply and Installation of Valve chamber sleeper - all sizes EA EA                 2,185.00 20 30 40 90                             196,650 

16.6 101596

Dismantling of existing Valve Chamber of any size

- including PE pipeline connectivity 

- demolition of Civil foundation, transportation of PE valve assembaly to GGL store 

EA EA                 4,217.05 15 20 25 60                             253,023 

17 Disconnection

17.1 101616 Temporary Disconnection for Wall mounted Meter connection (all type of customer) EA EA 109.25                   100 150 200 450                               49,163 

17.2 101617 Temporary Disconnection for Wall mounted Meter connection from TF (all type of customer) EA EA 214.13                   75 100 150 325                               69,592 

17.3 101618 Permanent/Temporary  Disconnection for Wall mounted Meter connection from PE (all type of customer) EA EA 214.13                   50 75 100 225                               48,179 

17.4 101619 Reconnection for Wall mounted Meter connection (all type of customer) EA EA 174.80                   100 150 200 450                               78,660 

17.5 101620 Force Disconnection without Petzl for each house EA EA 214.13                   100 150 200 450                               96,359 

17.6 101622 Force Disconnection using Petzl for each house EA EA 323.38                   25 50 50 125                               40,423 

17.7 102139 Installation of hollow hex plug EA EA 34.96                     50 75 100 225                                 7,866 

18 Miscellaneous/Hiring of Equipment

18.1 101325 Installation GGL supplied Gas tap and rubber tube installation EA EA 43.70                     100 125 150 375                               16,388 

18.2 101583 INST,ROUTE MARKER,RCC,INCL PCCFOUNDATION EA EA                    192.28 50 75 100 225                               43,263 

18.3 101584 INST,ROUTE MARKER,MS,AERIAL EA EA                    383.34 10 15 20 45                               17,250 
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18.4 101585 INST,ROUTE MARKER,MS,EMERGENCY EA EA                    460.00 25 35 50 110                               50,600 

18.5 101586 INST,POLE MARKER FOR VALVE CHAMBER EA EA                    536.67 50 75 100 225                             120,751 

18.6 702266 MONITOR&MAINTENANCE,EARTHING,PIT EA EA                      65.55 10 15 20 45                                 2,950 

18.7 101630 HIRING,JCB M/C,10HRS HR HR                    854.34 50 75 100 225                             192,225 

18.8 901789 CROSSING,WALL,GI,REPL,W/O PETZEL M M                    420.83 0                                        -   

18.9 904307 CROSSING,WALL,GI,REPL,W/ PETZEL M M                    888.42 3 5 5 13                               11,549 

18.10 900085 ABANDONE,SUPPLY LINE,PE,UG EA EA                    673.65 3 5 10 18                               12,126 

18.11 904978 SHIFTING,TAP OFF,20MM EA EA                 1,288.37 15 20 25 60                               77,302 

18.12 904979 SHIFTING,TAP OFF,32MM EA EA                 1,288.37 2 5 8 15                               19,326 

18.13 904980 SHIFTING,TAP OFF,50MM EA EA                 1,288.37 0                                        -   

18.14 904981 SHIFTING,TAP OFF,63MM EA EA                 1,288.37 2 2 5 9                               11,595 

18.15 904982 SHIFTING,TAP OFF,90MM EA EA                 1,288.37 2 2 2 6                                 7,730 

18.16 904983 SHIFTING,TAP OFF,110MM EA EA                 1,803.72 0                                        -   

18.17 904984 SHIFTING,TAP OFF,125MM EA EA                 1,803.72 2 2 2 6                               10,822 

18.18 904985 SHIFTING,TAP OFF,160MM EA EA                 1,803.72 0                                        -   

18.19 904986 SHIFTING,TAP OFF,200MM EA EA                 1,803.72 0                                        -   

19 MRS / IMS maintenance 

19.1 103107 MRS / IMS maintenance including filtercleaning, Strainer cleaning,Valve replacment EA EA                    253.46 2 5 8 15                                 3,802 

19.2 302647 Minor MRS / IMS maintence like bolt replacement, Installtion of valve handle. EA EA                    174.80 2 5 8 15                                 2,622 

19.3 302648 MRS / IMS painting M2 M2                    568.10 50 75 80 205                             116,461 

19.4 302649 MRS / IMS wire mesh repair M2 M2                    917.70 2 5 8 15                               13,766 

19.5 302650
Comissioning assistance of New MRS / IMS including ( Metering system, Vent pipe,   installation, Leak test, Safety 

boards)
EA EA                    375.82 5 8 10 23                                 8,644 

19.6 103108
Replacement at IMS of below Items as & when required.

1)Meter 2)EVC 3)Battery  4)Modem & power supply acc. 5) Junction Box
EA EA 231.61                   2 3 5 10                                 2,316 

19.7 103110 Industrial visit for metering /night audit EA EA                      65.55 60 80 100 240                               15,732 

Note:

1) Material is in contractor scope except Ball Valve, Regulator, Meter, Rubber Tube, Gas Tap and PE pipe 32 mm 

and above, PE Ball Valve, SR module, DRS and Industrial Metering Skid. Material in contractor scope shall be paid 

as per section C.

2)If any activities of Section B are executed by section A manpower, Charged shall not be claimed by contractor as 

per Annexure B, only material charges will be paid as per section C

Section C: 
SOR FOR  SUPPLY OF MATERIALS NEEDED FOR O&M EXECUTION DURING PE / PNG 

OPERATIONS & MAINTENANCE (O&M) CONTRACT
Note: Section-C SOR- O&M SERVICE (FIXED RATE - BIDDER NOT TO QUOTE)

20 Supply of 20mm OD, SDR 9, PE pipes

20.1 101422 Supply of PE 100, 20 mm OD PE pipe x SDR 9 M M                      41.40 500 750 1000 2250                               93,150 

21 Supply of Powder coated GI pipes and others

21.1 101421 Supply of 1/2" GI Pipe M M                    130.33 200 350 500 1050                             136,849 

21.2 101423 Supply of  1" GI Pipe M M                    234.95 150 200 250 600                             140,970 

21.3 101424 Supply of  1/2"GI Powder Coated Clamp with screw EA EA                      15.92 250 400 600 1250                               19,903 

21.4 101425 Supply of 1"GI Powder Coated Clamp with screw EA EA                      21.04 200 300 400 900                               18,936 

21.5 101427 Supply of Rubber Tube Clamp EA EA                         5.00 80 150 200 430                                 2,150 

21.6 101428 Supply of Burner Jet 125 - 110 EA EA                         4.00 100 200 300 600                                 2,400 

21.7 101429 Supply of domestic meter / regulator O Ring/Union O-ring/Audco O-ring EA EA                         5.00 100 150 250 500                                 2,500 

21.8 101430 Supply of commercial meter / regulator O Ring EA EA                         5.00 20 30 50 100                                     500 

21.9 302734 Supply of PE Sleeve for wall crossing M M                      21.39 40 70 100 210                                 4,492 

22 Supply of TF, RCC Guard, Warning tape and Marker

22.1 101008 Sup of Transition Fitting 1/2" Brass EA EA                    169.00 0                                        -   

22.2 101010 Supply of Transition Fitting 1" Brass EA EA                    214.00 0                                        -   

22.3 101433 Supply of Transition Fitting 1/2" GI EA EA                    141.45 50 75 100 225                               31,826 

22.4 101434 Supply of Transition Fitting 1" GI EA EA                    210.45 10 25 40 75                               15,784 

22.5 101435 Supply of RCC Guard EA EA 138.54                   60 100 150 310                               42,947 

22.6 101436 Supply of RCC Route marker EA EA 400.00                   50 75 100 225                               90,000 
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22.7 101437 Supply of Valve Chamber Pole Marker EA EA 1,066.99                30 50 75 155                             165,383 

22.8 101438 Supply of Village Board EA EA 1,639.10                12 20 30 62                             101,624 

22.9 101439 Supply of MS Arial Route marker EA EA 1,409.52                5 5 8 18                               25,371 

22.10 101440 Supply of Warning Tapes M M                      14.00 5000 8000 10000 23000                             322,000 

23 Supply of Materials for Brick/PCC/RCC work and Hume Pipe 

23.1 100891 Supply of material for PCC 1:2:4 M3 M3 4,085.00                75 100 125 300                         1,225,500 

23.2 100892 Supply of material for PCC 1:4:8 M3 M3 3,631.00                75 100 125 300                         1,089,300 

23.3 101443 Supply of material for RCC M3 M3                    159.85 100 125 150 375                               59,944 

23.4 101444 Supply of material for Brick work including plastering M3 M3                 3,631.00 50 75 100 225                             816,975 

23.5 101002 Supply of material for steel Including fabrication KG KG 150.00                   300 500 600 1400                             210,000 

23.6 101447 Supply  of Valve chamber top cover for precast valve chamber EA EA 1,489.53                20 30 40 90                             134,057 

23.7 101445 Supply of steel for fabrication KG KG 65.00                     300 400 500 1200                               78,000 

24 Supply of PE Electrofusion fittings

24.1 101448 Supply of Reducer 110 x 125 mm EA EA                 1,323.45 0                                        -   

24.2 101449 Supply of Reducer 110 x 90 mm EA EA                    713.44 0                                        -   

24.3 101450 Supply of Reducer 160 x 125 mm EA EA                 2,023.62 0                                        -   

24.4 101451 Supply of Reducer 160 x 90 mm EA EA                    891.14 0                                        -   

24.5 101452 Supply of Reducer 125 x 90 mm EA EA                    862.50 40 60 80 180                             155,250 

24.6 101453 Supply of Reducer 125 x 63 mm EA EA                    989.00 40 60 80 180                             178,020 

24.7 101454 Supply of Reducer 90 X 63 mm EA EA                    472.09 50 75 100 225                             106,220 

24.8 101455 Supply of Reducer 63 X 32 mm EA EA                      85.18 60 100 120 280                               23,851 

24.9 101456 Supply of Reducer 32 X 20 mm EA EA                      50.00 100 150 200 450                               22,502 

24.10 101457 Supply of Coupler 160 mm EA EA                    714.48 0                                        -   

24.11 101458 Supply of Coupler 20 mm EA EA                      44.30 180 250 300 730                               32,338 

24.12 101459 Supply of Coupler 125 mm EA EA                    405.95 30 50 80 160                               64,952 

24.13 101460 Supply of Coupler 110 mm EA EA                    389.11 0                                        -   

24.14 101461 Supply of Coupler 90 mm EA EA                    272.12 40 60 80 180                               48,981 

24.15 101462 Supply of Coupler 63 mm EA EA                      95.48 50 75 100 225                               21,482 

24.16 101463 Supply of Coupler 32 mm EA EA                      53.53 100 150 200 450                               24,089 

24.17 101464 Supply of Tee 160 mm EA EA                 2,185.40 0                                        -   

24.18 101465 Supply of Tee 125 mm EA EA                 1,222.66 20 40 50 110                             134,493 

24.19 101466 Supply of Tee 110 mm EA EA                    930.92 0                                        -   

24.20 101467 Supply of Tee 90 mm EA EA                    594.09 40 60 80 180                             106,936 

24.21 101468 Supply of Tee 63 mm EA EA                    351.90 50 70 90 210                               73,899 

24.22 101469 Supply of Tee 32 mm EA EA                    189.75 100 150 200 450                               85,388 

24.23 101470 Supply of Tee 20 mm EA EA                    189.75 100 150 200 450                               85,388 

24.24 101471 Supply of End Cap 160 mm EA EA                 1,441.18 0                                        -   

24.25 101472 Supply of End Cap 125 mm EA EA                 1,360.17 20 40 50 110                             149,619 

24.26 101473 Supply of End Cap 110 mm EA EA                    847.94 0                                        -   

24.27 101474 Supply of End Cap 90 mm EA EA                    631.07 20 40 50 110                               69,418 

24.28 101475 Supply of End Cap 63 mm EA EA                    247.94 40 60 80 180                               44,630 

24.29 101476 Supply of End Cap 32 mm EA EA                    113.85 100 125 150 375                               42,694 

24.30 101477 Supply of End Cap 20 mm EA EA                      98.90 150 200 300 650                               64,285 

24.31 101478 Supply of Saddle 160 x 32 mm EA EA                    640.51 0                                        -   

24.32 101479 Supply of Saddle 125 x 90 mm EA EA 1,983.40                20 30 40 90                             178,506 

24.33 101480 Supply of Saddle 125 x 63 mm EA EA                    579.21 25 35 50 110                               63,713 

24.34 101481 Supply of Saddle 125 x 32 mm EA EA                    488.75 25 35 45 105                               51,319 

24.35 101482 Supply of Saddle 90 x 63 mm EA EA                    549.45 50 75 100 225                             123,626 

24.36 101483 Supply of Saddle 90 x 32 mm EA EA                    483.00 75 100 125 300                             144,900 

24.37 101484 Supply of Saddle 90 x 20 mm EA EA                    433.25 75 100 125 300                             129,975 

24.38 101485 Supply of Saddle 63 x 32 mm EA EA                    468.05 100 125 150 375                             175,519 

24.39 101486 Supply of Saddle 32 x 20 mm EA EA                    223.57 120 150 175 445                               99,489 

24.40 101487 Supply of Saddle 63 X 20 mm EA EA                    387.67 75 100 125 300                             116,301 

24.41 101488 Supply of Elbow (90°) 160 mm EA EA                 2,506.32 0                                        -   
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24.42 101489 Supply of Elbow (90°) 125 mm EA EA                 1,263.77 15 25 40 80                             101,102 

24.43 101490 Supply of Elbow (90°) 110 mm EA EA                    917.66 0                                        -   

24.44 101491 Supply of Elbow (90°) 90 mm EA EA                    632.55 20 30 40 90                               56,930 

24.45 101492 Supply of Elbow (90°) 63 mm EA EA                    340.40 30 50 60 140                               47,656 

24.46 101493 Supply of Elbow (90°) 32 mm EA EA                    178.25 50 75 100 225                               40,106 

25 Supply of GI Fitting, Power Coated, -IS 1879

25.1 101494 GI Fitings of 1/2" Elbow EA EA                      22.06 600 1000 1500 3100                               68,377 

25.2 101495 GI Fitings of 1" Elbow EA EA                      49.84 200 500 750 1450                               72,271 

25.3 101496 GI Fitings of 1/2" Hex Nipple EA EA                      20.50 100 150 200 450                                 9,223 

25.4 101497 GI Fitings of 1" Hex Nipple EA EA                      43.62 50 100 150 300                               13,087 

25.5 101498 GI Fitings of 1/2" NB Nipple 2" EA EA                      13.80 100 150 200 450                                 6,210 

25.6 101499 GI Fitings of 1/2" NB Nipple 3" -M EA EA                      17.25 100 150 200 450                                 7,763 

25.7 101500 GI Fitings of 1/2" NB Nipple 4" -M EA EA                      20.70 75 100 125 300                                 6,210 

25.8 101501 GI Fitings of 1/2" NB Nipple 6" -M EA EA                      27.60 75 100 150 325                                 8,970 

25.9 101502 GI Fitings of 1" NB Nipple 2" -M EA EA                      28.75 50 75 100 225                                 6,469 

25.10 101503 GI Fitings of 1" NB Nipple 3" -M EA EA                      34.50 50 75 100 225                                 7,763 

25.11 101504 GI Fitings of 1" NB Nipple 4" -M EA EA                      41.40 50 75 100 225                                 9,315 

25.12 101505 GI Fitings of 1" NB Nipple 6" -M EA EA                      50.60 50 75 100 225                               11,385 

25.13 101506 GI Fitings of 1/2" Coupling-M EA EA                      21.23 500 750 1000 2250                               47,760 

25.14 101507 GI Fitings of 1" Coupling-M EA EA                      45.62 250 400 600 1250                               57,022 

25.15 101508 GI Fitings of 1/2" Plug-M (or Cap) EA EA                      20.17 100 250 350 700                               14,117 

25.16 101509 GI Fitings of 1" Plug-M  (or Cap) EA EA                      37.00 75 100 125 300                               11,099 

25.17 101510 GI Fitings of 1/2" hollow hex Plug EA EA                      22.99 75 100 125 300                                 6,897 

25.18 101511 GI Fitings of 1/2" Union-M EA EA                      46.00 50 75 100 225                               10,350 

25.19 101512 GI fittings 1" Union EA EA                    115.21 30 50 75 155                               17,857 

25.20 101513 GI Fitings of 1 " x 1/2" Reducer-M EA EA                      50.80 75 100 125 300                               15,240 

25.21 101514 GI Fitings of 1 " x 1/2" Tee-M EA EA                      73.85 75 100 125 300                               22,154 

25.25 101515 GI Fitings of 1/2" Tee-M EA EA                      30.34 100 150 200 450                               13,653 

25.23 101516 GI Fitings of 1" Tee-M EA EA                      73.60 50 75 100 225                               16,559 

25.24 101517 Supply of 3/4" x 1/2" Bush-M EA EA                      41.83 30 40 60 130                                 5,437 

25.25 101518 Supply of 3/4" x 1" Bush-M EA EA                      67.42 20 35 50 105                                 7,079 

25.26 101519 Supply of Meter Adaptor-Brass for Dom. Meter (with NRV) EA EA                    328.90 100 200 300 600                             197,340 

25.27 101520 Supply of Meter Adaptor- Brass for G-6 Meter EA EA                    558.90 10 16 20 46                               25,709 

25.28 101521 Supply of Meter Adaptor- Brass for G-10 Meter EA EA                    838.35 10 16 20 46                               38,564 

25.29 101522 Supply of Meter Adaptor- Brass for G-16 Meter EA EA                    838.35 8 12 16 36                               30,181 

25.30 101523 Supply of Meter Adaptor- Brass for G-25 Meter EA EA                 1,656.00 20 30 40 90                             149,040 

25.31 101524 Supply of domestic Regulator Inlet adaptor-Brass EA EA                    134.55 60 100 120 280                               37,674 

26 Supply of Copper Fitting, 

26.1 103131 Copper tube, 12MM OD M M                    189.75 0                                        -   

26.2 103132 Copper Coupling,12MM OD EA EA                      80.50 0                                        -   

26.3 103134 Copper Tee, 12MM OD EA EA                      74.75 0                                        -   

26.4 103133 Copper Elbow,12MM OD EA EA                      74.75 0                                        -   

26.5 101426 PVC CLAMP for 2MM OD Copper tube EA EA                         4.29 0                                        -   

26.6 103129 Brass Union,1/2"ODX12MM OD EA EA                    119.60 0                                        -   

26.7 103130 Brass Adaptor 12MM OD X 1/2"BSPT EA EA                      49.45 0                                        -   

27 Miscellaneous

27.1 101526 Supply of Fine Sand M3 M3 461.56                   150 200 300 650                             300,013 

27.2 101527 Supply of Soil for backfilling M3 M3 180.37                   100 200 300 600                             108,221 

27.3 101528 Supply of paint of standard make i.e. Asian, Burger, Nerolac etc. Ltr L                    393.00 25 40 50 115                               45,195 

27.4 101529 Supply of Zinc/Rust preventive primer Ltr L                    252.00 25 40 50 115                               28,980 

Section-D SCHEDULE OF RATES FOR SPOT BILLING
28 Meter Reading & Spot Billing
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28.1 800130
SPOT billing for Domestic Segment 

(Meter reading including capturing of photograph, Bill processing, Printing and invoice hand over to customer)
Per Connection EA                         4.50 100 500 500 1100                                 4,951 

28.2 800133
SPOT billing for Commercial/Non-Commercial segments

(Meter reading including capturing of photograph, Bill processing, Printing and invoice hand over to customer)
Per Connection EA                         6.34 25 50 75 150                                     950 

Note:

GGL reserves its right for operation or non-operation of Meter Reading & Sopt Billing activities at its sole discretion 

under this contract without assigning any reason to bidder. Bidder shall be obliged and responsible for performing 

the activities as per the instructions of GGL Engineer-in-Charge
29 Calibration of Instruments

29.1 302732
Calibration of GGL owned O2 Analyzer - Traceability to NABL accredited lab for master calibration instrument 

(Frequency of calibration is half yearly) 
Each EA                 1,835.40 0                                        -   

Sub-Total: Section A + B + D 40,191,427

Sub-Total: Section-C 9,127,318             

Total Basic Amount in Rs. (Section A + B + C + D) 49,318,745          
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