
Sr 

No
Short Text Short Description UoM Quantity  Base Rate Amount

1 STEEL LAYING,5-50KM,ALLSOIL,6.4MM,X52,6"
"PIPELINE LAYING / INSTALLATION_ALL TYPE OF SOIL_LENGTH > 5,000 METERS UP TO 50,000 

METERS_SIZE: 6" NB (168.3 MM OD), WT 6.4 MM, API 5L (PSL-2) Gr. X52 3LPE COATED
Meter (M) 6500 1,460.30                94,91,950.00         

-                           

2 STEEL,HDD,ALONG,NONROCKY,6.4MM,X52,6"
PIPELINE LAYING / INSTALLATION BY HDD METHOD_ALONG ROUTE_ALL SOIL OTHER THAN 

ROCKY STRATA_SIZE: 168.3 MM (6") WT 6.4 MM API 5L(PSL-2) Gr. X52 3LPE COATED
Meter (M) 426 2,438.31                10,38,721.48         

-                           

3 HDD,CROSSING,UNCASED,NONROCKY,6.4MM,6"

PIPELINE LAYING / INSTALLATION BY HDD METHOD_ACROSS ROUTE (CROSSING) _WITHOUT 

CASING PIPE_ALL SOIL EXCEPT ROCKY STRATA_SIZE: 168.3 (6”) WT 6.4 mm API 5L (PSL-2) Gr. X52 

3LPE COATED

Meter (M) 264 4,009.17                10,58,421.93         

4 HDD,CROSSING,NONROCKY,12"CASING,6"CARR.

PIPELINE LAYING / INSTALLATION BY HDD METHOD_ACROSS ROUTE (CROSSING) _WITH CASING 

PIPE_ALL SOIL EXCEPT ROCKY STRATA_CARRIER SIZE: 168.3 (6”) WT 6.4 mm API 5L (PSL-2) Gr. 

X52 3LPE COATED_CASING SIZE: 12” 

Meter (M) 72 5,283.03                3,80,378.21            

-                           

5 SUPPLY,CASING PIPE,WT 9.5MM,12"

SUPPLY OF STEEL CASING PIPE_12" NB x 9.5 mm thick - API 5L Gr. B / IS3589  Gr. Fe 410 or Fe 440 

/ ASTM A 106 Gr. B / ASTM A 333 Gr. 6 x 9.5 mm WT  including transportation to site as directed 

by EIC

Meter (M) 72 5,648.00                4,06,656.00            

-                           

6 FABRICATION,INSTALLATION,STEEL,SCH40
PIPING CONSTRUCTION / INSTALLATION FOR ABOVE GROUND / UNDER GROUND 

FACILITY_CARBON STEEL PIPING_SCH 40_INCH DIAMETER
Inch Dia. (IDI) 90 328.40                    29,556.34               

7 FABRICATION,INSTALLATION,STEEL,SCH80
PIPING CONSTRUCTION / INSTALLATION FOR ABOVE GROUND / UNDER GROUND 

FACILITY_CARBON STEEL PIPING_SCH 80_INCH DIAMETER
Inch Dia. (IDI) 320 875.74                    2,80,235.90            

8 FABRICATION,INSTALLATION,STEEL,SCH160
PIPING CONSTRUCTION / INSTALLATION FOR ABOVE GROUND / UNDER GROUND 

FACILITY_CARBON STEEL PIPING_SCH 160_INCH DIAMETER
Inch Dia. (IDI) 50 1,204.14                60,207.05               

-                           

9 INST,DRS/PRS/CPRS,A/G,2000/5000SCMH ABOVE GROUND INSTALLATION DRS / PRS/ CPRS_2000/5000 SCMH CAPACITY" Each (EA) 1 30,539.95              30,539.95               

10 CIVIL WORK,A/G,U/G PRS,UPTO 5000 SCMH CIVIL WORKS FOR ABOVE GROUND / UNDER GROUND INSTALLATION OF DRS/PRS/CPRS
Cubic Meter 

(M3)
10 4,728.16                47,281.61               

-                           

10 CHAMBER,PIPING,INSTALL,VALVE,6"
INSTALLATION / CONSTRUCTION OF ISOLATING / SECTIONALIZING / TAP OFF VALVE INCLUDING 

CONSTRUCTION OF RCC VALVE CHAMBER_6" SIZE_ALL PRESSURE CLASS"
Each (EA) 5 79,570.92              3,97,854.59            

PIPELINE LAYING - ALL TYPE OF SOIL (GREATER THAN 5 KM-UP TO 50 KM)

REVISED SCHEDULE OF RATES

(5 KM TO 50 KM)
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Sr 

No
Short Text Short Description UoM Quantity  Base Rate Amount

REVISED SCHEDULE OF RATES

(5 KM TO 50 KM)

(Main Tender- 470159; Sub Tender- 470203)

DOC. NO. - MAT-F-11

REV. NO. - 0

EFFECTIVE DATE - 29-01-

2018

TENDER DESCRIPTION:- PRESIDENT PETROLEUM AND DEVRAJ CNG CONNECTIVITY AT PANCHMAHAL GA

REQUIREMENT PERIOD (TENDERED DURATION):- EIGHT MONTHS FROM DATE OF KICK-OFF- MEETING

11 CHAMBER,PIPING,INSTALL,VALVE,4"
INSTALLATION / CONSTRUCTION OF ISOLATING / SECTIONALIZING / TAP OFF VALVE INCLUDING 

CONSTRUCTION OF RCC VALVE CHAMBER_4" SIZE_ALL PRESSURE CLASS"
Each (EA) 1 46,310.52              46,310.52               

-                           

12 END CONNECTIVITY,WITH PIPE/VALVE,6"

PIPELINE END CONNECTIVITY WITH EXISITNG PIPELINE OR EXISITNG TAP OFF VALVE_PIPELINE 

SIZE 6" NB WT 6.4 MM OR TAP OFF VALVE 6" NB Including Pit Excavation, Valve greasing, 

Welding, N2 Purging, NDT, Coating, Backfilling, Supply of Manpower and Machinary etc.
Inch Dia. (IDI) 6 8,390.51                50,343.05               

13 END CONNECTIVITY,WITH SHUTDOWN,PIPE,6"

PIPELINE END CONNECTIVITY WITH EXISITNG PIPELINE WITH SHUTDOWN ACTIVITY IN EXISITNG 

PIPELINE_PIPELINE SIZE 6" NB Including Pit Excavation, Valve greasing, Welding, N2 Purging, NDT, 

Coating, Backfilling, Supply of Manpower and Machinary etc.
Inch Dia. (IDI) 6 11,027.53              66,165.16               

14 END CONNECTIVITY,WITH PIPE/VALVE,8"

PIPELINE END CONNECTIVITY WITH EXISITNG PIPELINE OR EXISITNG TAP OFF VALVE_PIPELINE 

SIZE 8" NB WT 6.4 MM OR TAP OFF VALVE 8" NB Including Pit Excavation, Valve greasing, 

Welding, N2 Purging, NDT, Coating, Backfilling, Supply of Manpower and Machinary etc.
Inch Dia. (IDI) 8 8,869.97                70,959.73               

15 END CONNECTIVITY,WITH SHUTDOWN,PIPE,8"

PIPELINE END CONNECTIVITY WITH EXISITNG PIPELINE WITH SHUTDOWN ACTIVITY IN EXISITNG 

PIPELINE_PIPELINE SIZE 8" NB Including Pit Excavation, Valve greasing, Welding, N2 Purging, NDT, 

Coating, Backfilling, Supply of Manpower and Machinary etc.
Inch Dia. (IDI) 8 11,506.98              92,055.87               

-                           

16 S&I,ROUTE MARKER,RCC SUPPLY / INSTALLATION OF PERMANENT MARKERS_RCC ROUTE MARKER Each (EA) 70 1,094.67                76,627.16               

17 S&I,ROUTE MARKER,KM POST SUPPLY / INSTALLATION OF PERMANENT MARKERS_ROUTE MARKER KILOMETER POST Each (EA) 7 5,443.49                38,104.45               

18 S&I,WARNING MARKER,W/POST,FOUNDATION
SUPPLY / INSTALLATION OF PERMANENT MARKERS_WARNING MARKER WITH POST & 

FOUNDATION
Each (EA) 20 5,747.04                1,14,940.85            

19 S&I,DIRECTION MARKER,RCC SUPPLY / INSTALLATION OF PERMANENT MARKERS_DIRECTION MARKER Each (EA) 15 5,443.49                81,652.39               

-                           

20 PRE-COMM,PRESERVATION,COMMISSIONING,W/N2 PRE-COMMISSIONING, PRESERVATION & COMMISSIONING OF PIPELINE WITH NITROGEN
Cubic Meter 

(M3)
300 109.46                    32,839.45               

-                           

21 S&I,TCP,TYPE A,POTENTIAL MEASUREMENT Temporary Cathodic Protection (TCP) _Type A Test Station for Potential Measurement Each (EA) 7 23,257.11              1,62,799.77            

22 S&I,TCP,TYPE B,CURRENT MEASUREMENT Temporary Cathodic Protection (TCP) _Type B Test Station for Current Measurement Each (EA) 1 43,675.68              43,675.68               

23 S&I,TCP,TYPE C,FOREIGN PIPELINE CROSSING Temporary Cathodic Protection (TCP)_Type C  Test Station for Foreign Pipeline Crossing Each (EA) 2 28,813.14              57,626.28               

24 S&I,TCP,TYPE D,CASED CROSSING Temporary Cathodic Protection (TCP) _Type D Test Station for Cased Crossing Each (EA) 4 31,423.86              1,25,695.44            

25 S&I,TCP,TYPE E,HT LINE CROSSING Temporary Cathodic Protection (TCP)_Type H  Test Station for HT Line Crossing Each (EA) 3 1,90,570.00           5,71,710.00            

26 S&I,TCP,TYPE F,INSULATING JOINT Temporary Cathodic Protection (TCP)_Type E  Test Station for Insulating Joints Each (EA) 3 78,000.00              2,34,000.00            

27 S&I,TCP,PRE PACKED,MG ANODE,10KG Temporary Cathodic Protection (TCP) _Supply & installation of pre-packed Mg- anode (10 Kg) Each (EA) 7 10,865.83              76,060.81               

28 MONITORING,TCP SYSTEM,ONE YEAR Temporary Cathodic Protection (TCP)_Monitoring The Installed [TCP] System for 1 year Each (EA) 1 66,671.76              66,671.76               

29 S&I,TCP,PRE PACKED,ZN,ANODE,10KG Temporary Cathodic Protection (TCP) _Supply & installation  of pre-packed Zn -Anode (10 Kg) Each (EA) 7 13,027.25              91,190.75               

1,53,21,232.17      

PRE COMMISSIONING & COMMISSIONING

TEMPORARY CATHODIC PROTECTION SYSTEM

Estimate Project Value (in Rs; Excl. GST)

PIPELINE END CONNECTION

INSTALLATION OF PIPELINE MARKERS
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