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PIPELINE LAYING - ALL TYPE OF SOIL (GREATER THAN 5 KM-UP TO 50 KM)

1 STEEL LAYING,5-50KM,ALLSOIL,6.4MM,X52,6"
"PIPELINE LAYING / INSTALLATION_ALL TYPE OF SOIL_LENGTH > 5,000 METERS UP TO 50,000 

METERS_SIZE: 6" NB (168.3 MM OD), WT 6.4 MM, API 5L (PSL-2) Gr. X52 3LPE COATED
Meter (M) 13841              1,460.30                 2,02,12,012.30 

2 STEEL LAYING,5-50KM,ALLSOIL,6.4MM,X52,4"
"PIPELINE LAYING / INSTALLATION_ALL TYPE OF SOIL_LENGTH > 5,000 METERS UP TO 50,000 

METERS_SIZE: 4" NB (114.3 MM OD), WT 6.4 MM, API 5L (PSL-2) Gr. X52 3LPE COATED
Meter (M) 796              1,012.80                      8,06,188.80 

PIPELINE LAYING BY HDD METHOD ALONG ROUTE (PARALLEL HDD)

3 STEEL,HDD,ALONG,NONROCKY,6.4MM,X52,6"
PIPELINE LAYING / INSTALLATION BY HDD METHOD_ALONG ROUTE_ALL SOIL OTHER THAN 

ROCKY STRATA_SIZE: 168.3 MM (6") WT 6.4 MM API 5L(PSL-2) Gr. X52 3LPE COATED
Meter (M) 1500              3,029.00                    45,43,494.05 

4 STEEL,HDD,ALONG,NONROCKY,6.4MM,X52,4"
PIPELINE LAYING / INSTALLATION BY HDD METHOD_ALONG ROUTE_ALL SOIL OTHER THAN 

ROCKY STRATA_SIZE: 114.3 MM (4") WT 6.4 MM API 5L(PSL-2) Gr. X52 3LPE COATED
Meter (M) 100              2,666.85                      2,66,685.39 

5 STEEL,HDD,ALONG,ROCKY,6.4MM,X52,6"
PIPELINE LAYING / INSTALLATION BY HDD METHOD_ALONG ROUTE (PARALLEL)_ROCKY 

STRATA_SIZE: 168.3 MM (6") WT 6.4 MM API 5L(PSL-2) Gr. X52 3LPE COATED
Meter (M) 1            10,631.80                         10,631.80 

6 STEEL,HDD,ALONG,ROCKY,6.4MM,X52,4"
PIPELINE LAYING / INSTALLATION BY HDD METHOD_ALONG ROUTE (PARALLEL)_ROCKY 

STRATA_SIZE: 114.3 MM (4") WT 6.4 MM API 5L(PSL-2) Gr. X52 3LPE COATED
Meter (M) 1              7,087.87                            7,087.87 

PIPELINE LAYING BY HDD METHOD ACROSS ROUTE (CROSSING HDD)

7 HDD,CROSSING,UNCASED,NONROCKY,6.4MM,6"

PIPELINE LAYING / INSTALLATION BY HDD METHOD_ACROSS ROUTE (CROSSING) _WITHOUT 

CASING PIPE_ALL SOIL EXCEPT ROCKY STRATA_SIZE: 168.3 (6”) WT 6.4 mm API 5L (PSL-2) Gr. X52 

3LPE COATED

Meter (M) 1455              4,980.40                    72,46,479.84 

8 HDD,CROSSING,UNCASED,NONROCKY,6.4MM,4"

PIPELINE LAYING / INSTALLATION BY HDD METHOD_ACROSS ROUTE (CROSSING) _WITHOUT 

CASING PIPE_ALL SOIL EXCEPT ROCKY STRATA_SIZE: 114.3 (4”) WT 6.4 mm API 5L (PSL-2) Gr. X52 

3LPE COATED

Meter (M) 50              3,930.74                      1,96,536.95 

9 HDD,CROSSING,UNCASED,ROCKY,6.4MM,6"
PIPELINE LAYING / INSTALLATION BY HDD METHOD_ACROSS ROUTE (CROSSING) _WITHOUT 

CASING PIPE_ROCKY STRATA_SIZE: 168.3 (6”) WT 6.4 mm API 5L (PSL-2) Gr. X52 3LPE COATED
Meter (M) 1            14,843.36                         14,843.36 

10 HDD,CROSSING,UNCASED,ROCKY,6.4MM,4"
PIPELINE LAYING / INSTALLATION BY HDD METHOD_ACROSS ROUTE (CROSSING) _WITHOUT 

CASING PIPE_ROCKY STRATA_SIZE: 168.3 (4”) WT 6.4 mm API 5L (PSL-2) Gr. X52 3LPE COATED
Meter (M) 1              9,895.57                            9,895.57 

11 HDD,CROSSING,NONROCKY,12"CASING,6"CARR.

PIPELINE LAYING / INSTALLATION BY HDD METHOD_ACROSS ROUTE (CROSSING) _WITH CASING 

PIPE_ALL SOIL EXCEPT ROCKY STRATA_CARRIER SIZE: 168.3 (6”) WT 6.4 mm API 5L (PSL-2) Gr. 

X52 3LPE COATED_CASING SIZE: 12” 

Meter (M) 100              6,562.85                      6,56,284.77 

12 HDD,CROSSING,NONROCKY,10"CASING,4"CARR.

PIPELINE LAYING / INSTALLATION BY HDD METHOD_ACROSS ROUTE (CROSSING) _WITH CASING 

PIPE_ALL SOIL EXCEPT ROCKY STRATA_CARRIER SIZE: 114.3 (4”) WT 6.4 mm API 5L (PSL-2) Gr. 

X52 3LPE COATED_CASING SIZE: 10”

Meter (M) 50              6,148.51                      3,07,425.37 

13 HDD,CROSSING,ROCKY,12"CASING,6"CARR.

PIPELINE LAYING / INSTALLATION BY HDD METHOD_ACROSS ROUTE (CROSSING) _WITH CASING 

PIPE_ROCKY STRATA_CARRIER SIZE: 168.3 (6”) WT 6.4 mm API 5L (PSL-2) Gr. X52 3LPE 

COATED_CASING SIZE: 12” 

Meter (M) 1            12,921.75                         12,921.75 

14 HDD,CROSSING,ROCKY,10"CASING,4"CARR.

PIPELINE LAYING / INSTALLATION BY HDD METHOD_ACROSS ROUTE (CROSSING) _WITH CASING 

PIPE_ROCKY STRATA_CARRIER SIZE: 114.3 (4”) WT 6.4 mm API 5L (PSL-2) Gr. X52 3LPE 

COATED_CASING SIZE: 10” 

Meter (M) 1            12,060.30                         12,060.30 

PIPELINE INSTALLATION BY THRUST BORING (CROSSING)

SCHEDULE OF RATES

(5 KM TO 50 KM)

Main Tender- 533653; Sub-Tender- 533661

DOC. NO. - MAT-F-11

REV. NO. - 0

EFFECTIVE DATE - 29-01-

2018

TENDER DESCRIPTION:- Radhu village to Dholka Town (HP Petrol Pump) - Ahmedabad Rural GA

REQUIREMENT PERIOD (TENDERED DURATION):- 270 Days
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15 BORING,NONROCKY,CASING12",CARR.6",6.4MM

PIPELINE LAYING / INSTALLATION BY THRUST BORING/DRILLING_CROSSING_WITH CASING 

PIPE_ALL SOIL EXCEPT ROCKY STRATA_CARRIER SIZE: 168.3 (6") WT 6.4 mm API 5L (PSL-2) Gr. 

X52 3LPE COATED_CASING SIZE: 12”

Meter (M) 100              8,246.31                      8,24,631.05 

16 BORING,NONROCKY,CASING10",CARR.4",6.4MM

PIPELINE LAYING / INSTALLATION BY THRUST BORING/DRILLING_CROSSING_WITH CASING 

PIPE_ALL SOIL EXCEPT ROCKY STRATA_CARRIER SIZE: 114.3 (4") WT 6.4 mm API 5L (PSL-2) Gr. 

X52 3LPE COATED_CASING SIZE: 10”

Meter (M) 50              7,725.69                      3,86,284.52 

17 BORING,ROCKY,CASING12",CARR.6",6.4MM

PIPELINE LAYING / INSTALLATION BY THRUST BORING/DRILLING_CROSSING_WITH CASING 

PIPE_ROCKY STRATA_CARRIER SIZE: 168.3 (6") WT 6.4 mm API 5L (PSL-2) Gr. X52 3LPE 

COATED_CASING SIZE: 12”

Meter (M) 1            10,621.25                         10,621.25 

18 BORING,ROCKY,CASING10",CARR.4",6.4MM

PIPELINE LAYING / INSTALLATION BY THRUST BORING/DRILLING_CROSSING_WITH CASING 

PIPE_ROCKY STRATA_CARRIER SIZE: 114.3 (4") WT 6.4 mm API 5L (PSL-2) Gr. X52 3LPE 

COATED_CASING SIZE: 10”

Meter (M) 1            10,621.25                         10,621.25 

SUPPLY OF CASING PIPE

19 SUPPLY,CASING PIPE,WT 9.5MM,12"

SUPPLY OF STEEL CASING PIPE_12" NB x 9.5 mm thick - API 5L Gr. B / IS3589  Gr. Fe 410 or Fe 

440 / ASTM A 106 Gr. B / ASTM A 333 Gr. 6 x 9.5 mm WT  including transportation to site as 

directed by EIC

Meter (M) 100              4,800.57                      4,80,057.37 

20 SUPPLY,CASING PIPE,WT 9.5MM,10"

SUPPLY OF STEEL CASING PIPE_10" NB x 9.5 mm thick - API 5L Gr. B / IS3589  Gr. Fe 410 or Fe 

440 / ASTM A 106 Gr. B / ASTM A 333 Gr. 6 x 9.5 mm WT  including transportation to site as 

directed by EIC

Meter (M) 50              2,584.35                      1,29,217.50 

ABOVE GROUND PIPING INSTALLATION

21 FABRICATION,INSTALLATION,STEEL,SCH40
PIPING CONSTRUCTION / INSTALLATION FOR ABOVE GROUND / UNDER GROUND 

FACILITY_CARBON STEEL PIPING_SCH 40_INCH DIAMETER
Inch Dia. (IDI) 300                  407.96                      1,22,387.92 

22 FABRICATION,INSTALLATION,STEEL,SCH80
PIPING CONSTRUCTION / INSTALLATION FOR ABOVE GROUND / UNDER GROUND 

FACILITY_CARBON STEEL PIPING_SCH 80_INCH DIAMETER
Inch Dia. (IDI) 200              1,087.89                      2,17,577.00 

23 FABRICATION,INSTALLATION,STEEL,SCH160
PIPING CONSTRUCTION / INSTALLATION FOR ABOVE GROUND / UNDER GROUND 

FACILITY_CARBON STEEL PIPING_SCH 160_INCH DIAMETER
Inch Dia. (IDI) 1              1,495.84                            1,495.84 

INSTALLATION OF PRESSURE REDUCTION STATION
24 INST,DRS/PRS/CPRS,A/G,2000/5000SCMH ABOVE GROUND INSTALLATION DRS / PRS/ CPRS_2000/5000 SCMH CAPACITY" Each (EA) 1            37,938.26                         37,938.26 

25 INST,PRS,MODULE,U/G,2500/5000SCMH UNDER GROUND INSTALLATION DRS / PRS/ CPRS_2500/5000 SCMH CAPACITY" Each (EA) 1            28,841.70                         28,841.70 

26 CIVIL WORK,A/G,U/G PRS,UPTO 5000 SCMH CIVIL WORKS FOR ABOVE GROUND / UNDER GROUND INSTALLATION OF DRS/PRS/CPRS
Cubic Meter 

(M3)
50              5,873.56                      2,93,678.07 

INSTALLATION OF VALVES

27 CHAMBER,PIPING,INSTALL,VALVE,6"
INSTALLATION / CONSTRUCTION OF ISOLATING / SECTIONALIZING / TAP OFF VALVE INCLUDING 

CONSTRUCTION OF RCC VALVE CHAMBER_6" SIZE_ALL PRESSURE CLASS"
Each (EA) 10            98,847.02                      9,88,470.17 

28 CHAMBER,PIPING,INSTALL,VALVE,4"
INSTALLATION / CONSTRUCTION OF ISOLATING / SECTIONALIZING / TAP OFF VALVE INCLUDING 

CONSTRUCTION OF RCC VALVE CHAMBER_4" SIZE_ALL PRESSURE CLASS"
Each (EA) 2            57,529.26                      1,15,058.52 

PIPELINE END CONNECTION

29 END CONNECTIVITY,WITH PIPE/VALVE,6"

PIPELINE END CONNECTIVITY WITH EXISITNG PIPELINE OR EXISITNG TAP OFF VALVE_PIPELINE 

SIZE 6" NB WT 6.4 MM OR TAP OFF VALVE 6" NB Including Pit Excavation, Valve greasing, 

Welding, N2 Purging, NDT, Coating, Backfilling, Supply of Manpower and Machinary etc.
Inch Dia. (IDI) 25            10,423.11                      2,60,577.86 
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30 END CONNECTIVITY,WITH SHUTDOWN,PIPE,6"

PIPELINE END CONNECTIVITY WITH EXISITNG PIPELINE WITH SHUTDOWN ACTIVITY IN EXISITNG 

PIPELINE_PIPELINE SIZE 6" NB Including Pit Excavation, Valve greasing, Welding, N2 Purging, 

NDT, Coating, Backfilling, Supply of Manpower and Machinary etc.
Inch Dia. (IDI) 25            13,698.95                      3,42,473.75 

31 END CONNECTIVITY,WITH SHUTDOWN,PIPE,4"

PIPELINE END CONNECTIVITY WITH EXISITNG PIPELINE WITH SHUTDOWN ACTIVITY IN EXISITNG 

PIPELINE_PIPELINE SIZE 4" NB Including Pit Excavation, Valve greasing, Welding, N2 Purging, 

NDT, Coating, Backfilling, Supply of Manpower and Machinary etc.
Inch Dia. (IDI) 15            13,103.34                      1,96,550.15 

INSTALLATION OF PIPELINE MARKERS
32 S&I,ROUTE MARKER,RCC SUPPLY / INSTALLATION OF PERMANENT MARKERS_RCC ROUTE MARKER Each (EA) 100              1,359.86                      1,35,985.63 

33 S&I,ROUTE MARKER,KM POST SUPPLY / INSTALLATION OF PERMANENT MARKERS_ROUTE MARKER KILOMETER POST Each (EA) 17              6,762.18                      1,14,957.09 

34 S&I,WARNING MARKER,W/POST,FOUNDATION
SUPPLY / INSTALLATION OF PERMANENT MARKERS_WARNING MARKER WITH POST & 

FOUNDATION
Each (EA) 40              7,139.27                      2,85,570.68 

35 S&I,DIRECTION MARKER,RCC SUPPLY / INSTALLATION OF PERMANENT MARKERS_DIRECTION MARKER Each (EA) 15              6,762.18                      1,01,432.72 

36 S&I,ROW,BOUNDARY,MARKER,RCC SUPPLY / INSTALLATION OF PERMENANT MARKERS_ROW BOUNDARY MARKER Each (EA) 1              2,182.23                            2,182.23 

37 S&I,MARKER,CROSSING,NAVIGABLE,WATERWAY
SUPPLY / INSTALLATION OF PERMENANT MARKERS_NAVIGABLE WATERWAY CROSSING 

WARNING MARKER
Each (EA) 3            16,323.09                         48,969.26 

PRE COMMISSIONING & COMMISSIONING

38 PRE-COMM,PRESERVATION,COMMISSIONING,W/N2 PRE-COMMISSIONING, PRESERVATION & COMMISSIONING OF PIPELINE WITH NITROGEN
Cubic Meter 

(M3)
450                  135.98                         61,191.00 

TEMPORARY CATHODIC PROTECTION SYSTEM
39 S&I,TCP,TYPE A,POTENTIAL MEASUREMENT Temporary Cathodic Protection (TCP) _Type A Test Station for Potential Measurement Each (EA) 11            13,356.56                      1,46,922.14 
40 S&I,TCP,TYPE B,CURRENT MEASUREMENT Temporary Cathodic Protection (TCP) _Type B Test Station for Current Measurement Each (EA) 1            25,082.94                         25,082.94 

41 S&I,TCP,TYPE C,FOREIGN PIPELINE CROSSING Temporary Cathodic Protection (TCP)_Type C  Test Station for Foreign Pipeline Crossing Each (EA) 2            16,547.39                         33,094.77 

42 S&I,TCP,TYPE D,CASED CROSSING Temporary Cathodic Protection (TCP) _Type D Test Station for Cased Crossing Each (EA) 2            18,046.72                         36,093.45 

43 S&I,TCP,TYPE E,HT LINE CROSSING Temporary Cathodic Protection (TCP)_Type H  Test Station for HT Line Crossing Each (EA) 1         1,09,444.35                      1,09,444.35 

44 S&I,TCP,TYPE F,INSULATING JOINT Temporary Cathodic Protection (TCP)_Type E  Test Station for Insulating Joints Each (EA) 3            44,795.40                      1,34,386.20 

45 S&I,TCP,TYPE G,POLARIZATION COUPON Temporary Cathodic Protection (TCP) _Type G Test Station for Polarization Coupon Location Each (EA) 1            13,441.87                         13,441.87 

46 S&I,TCP,PRE PACKED,MG ANODE,10KG Temporary Cathodic Protection (TCP) _Supply & installation of pre-packed Mg- anode (10 Kg) Each (EA) 10              6,240.25                         62,402.46 

47 S&I,TCP,PRE PACKED,MG ANODE,CASING
Temporary Cathodic Protection (TCP)_Supply & installation of pre-packed Mg for protection of 

external surface of casing pipe under railway crossings for (40+1) years as per RDSO norms
Each (EA) 2              8,561.03                         17,122.07 

48 S&I,TCP,MITIGATE AC INTERFERENCE,HT LOCN Temporary Cathodic Protection (TCP)_AC Interference Mitigation at HT Location Each (EA) 1              1,259.28                            1,259.28 

49 MONITORING,TCP SYSTEM,ONE YEAR Temporary Cathodic Protection (TCP)_Monitoring The Installed [TCP] System for 1 year Each (EA) 1            40,548.68                         40,548.68 

50 S&I,TCP,PRE PACKED,ZN,ANODE,10KG Temporary Cathodic Protection (TCP) _Supply & installation  of pre-packed Zn -Anode (10 Kg) Each (EA) 3              7,481.55                         22,444.65 

GPR SURVEY
51 SURVEY,GROUND PENETRATING RADAR(GPR) GROUND PENETRATING RADAR (GPR) SURVEY Meter (M) 500                    11.31                            5,655.00 

4,01,47,216.78               Estimate Contract Value (in Rs,; Excl. GST)
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