GUJARAT GAS

SCHEDULE OF RATES

Doc. No. MAT-F-11
Rev. No. 0
Effective Date |29-01-18

TENDER DESCRIPTION: SUPPLY, FABRICATION, ERECTION / INSTALLATION, TESTING & COMMISSIONING OF MECHANICAL WORKS FOR GGL CNG/ DCS/ LCNG STATIONS FOR
GGL OPERATIONAL AREAS IN GUJARAT, DNH, MAHARASHTRA, M.P., RAJASTHAN, PUNJAB & HARYANA

REQUIREMENT PERIOD (TENDERED DURATION): 2 Years

Target Nos. of Contractors : Two (2)

. Qty for CNG/LCNG
Service i Base Rate | Qty. for DCS R Total SOR Total Value
Sr. No. Item Description uom . Stations
code (InRs.) | (Operations) (CNG Projects) Qty. (InRs.)
Supply of SS 316 Tubing as per ASTM A269
1 . . | Tolerance -
Size | Material . . Finish Hardness
in OD Thickness

1.1 | 604631 |3/4”| $5-316 | (+0.005") an:;';‘l'e 4| Roso | M 1,451.74 645 2700 3345 48,56,070
1.2 604632 | %” | SS-316 | (+0.005”) anEZ!xTed Rb80 M 994.90 115 5650 5765 57,35,599

SS ferrule Fittings Compression type with Ferrule, Back /

2 Ferrule and Nut as per the details mentioned under;
Type Size Material 0

2.01 | 600696 |Equal Union %” OD SS 316 EA 1,395.90 83 430 513 7,16,097
2.02 | 101847 |Equal Union %” 0D SS 316 EA 810.13 27 835 862 6,98,332
2.03 | 600698 |Equal Tee %” OD SS 316 EA 2,548.15 45 110 155 3,94,963
2.04 | 600697 |Equal Tee %” 0D SS 316 EA 1,468.99 22 170 192 2,82,046
2.05 | 600699 [Reducing Union %” OD x1/2”0D SS 316 EA 1,391.84 29 350 379 5,27,507
2.06 | 600773 |Nut Suitable %" OD SS 316 EA 337.05 89 100 189 63,702
2.07 | 600771 |Nut Suitable %” 0D SS 316 EA 172.58 49 150 199 34,343
2.08 | 604707 |Ferrule Set %” OD SS 316 EA 227.40 174 100 274 62,308
2.09 | 604708 |Ferrule Set %” OD SS 316 EA 158.37 71 150 221 35,000
2.1 302516 [Two Way Ball Valve %” OD SS 316 EA 8,842.39 22 215 237 20,95,646
2.11 | 604621 |Two Way Ball Valve %” OD SS 316 EA 9,568.26 79 105 184 17,60,560
2.12 | 604709 |Non return Valve %" OD SS 316 EA 5,218.13 19 45 64 3,33,960
2.13 | 603792 [Three Way Ball Valve (1/4”x 1/4” x 1/4") EA 10,998.68 19 25 44 4,83,942
2.14 600793 [1/2" OD x 1/4" NPTM Male Connector EA 500.49 26 45 71 35,535
2.15 600712 [1/4" NPTM x 3/8" NPTF Bush EA 892.36 12 65 77 68,712

3/8" ID Thermoplastic Hose with 3/8" NPTM Male end
2.16 | 600713 . EA 12,899.13 17 25 42 5,41,763

Connections (3 Mtrs. Long).
2.17 600710 [1/2" OD x 1/4" NPT Female Connector. EA 541.10 15 25 40 21,644
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Doc. No. MAT-F-11

SCHEDULE OF RATES Rev. No. 0

GUJARAT GAS

Effective Date |29-01-18

TENDER DESCRIPTION: SUPPLY, FABRICATION, ERECTION / INSTALLATION, TESTING & COMMISSIONING OF MECHANICAL WORKS FOR GGL CNG/ DCS/ LCNG STATIONS FOR
GGL OPERATIONAL AREAS IN GUJARAT, DNH, MAHARASHTRA, M.P., RAJASTHAN, PUNJAB & HARYANA

REQUIREMENT PERIOD (TENDERED DURATION): 2 Years

Target Nos. of Contractors : Two (2)

Qty for CNG/LCNG
Stations
(CNG Projects)

Total SOR Total Value
Qty. (InRs.)

sr. No. Service ltem Description UOM Base Rate | Qty. for.DCS
code (InRs.) | (Operations)

518 | 604710 3/8" Quick Release Couplings + Nipple (e.g. Parker Part No.: EA 9.136.80 21 55 46 420293
) SH3-62-643+SH3-63-643). A e

Installation / Erection / Hook-up, Laying including Supply of
NG Tubing Heavy Duty PVC Clamps, Testing and
Commissioning (Size: %” OD Tubing) including, Hydrotesting
with 1.5 Times of Working Pressure, Pneumatic Testing,
Purging with Nitrogen in the complete SS tubing and
3 603803 . —_ . . . M 314.71 590 1650 2240 7,04,950

associated facilities (instrumentation, etc.) installed to the
Acceptance Criteria as per approved procedure / QAP by
Contractor successfully in the specified time schedule /
instruction of EIC. This also includes leak test / burst test and

rectification, if any.

Charges for dismantling, shifting and installation of LCV fill

4 600837 post EA 14,466.60 12 25 37 5,35,264

5 300957 [Fabrication, painting, supply, erection of structure for KG 237.56 529 25 554 1,31,608
Charges for loading, unloading of 3000 or 4500 Itrs cascade.

6 601251 EA 12,690.00 14 2 16 2,03,040

(Using Hydra)

Charges for loading, unloading of 3000 or 4500 Itrs cascade.
7 601250 . EA 46,699.20 11 2 13 6,07,090
(Using Crane)

Charges for shifting of Cascade from existing CNG
8 602694 [station/stores to the upcoming Decompression station| EA 12,182.40 8 2 10 1,21,824
location (distance below 100 Km)

Charges for shifting of Cascade from existing CNG
9 602695 [station/stores to the upcoming Decompression station| EA 17,258.40 8 2 10 1,72,584
location (distance between 100 to 300 Km)
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GUJARAT GAS

SCHEDULE OF RATES

Doc. No. MAT-F-11
Rev. No. 0
Effective Date |29-01-18

TENDER DESCRIPTION: SUPPLY, FABRICATION, ERECTION / INSTALLATION, TESTING & COMMISSIONING OF MECHANICAL WORKS FOR GGL CNG/ DCS/ LCNG STATIONS FOR
GGL OPERATIONAL AREAS IN GUJARAT, DNH, MAHARASHTRA, M.P., RAJASTHAN, PUNJAB & HARYANA

REQUIREMENT PERIOD (TENDERED DURATION): 2 Years

Target Nos. of Contractors : Two (2)

. Qty for CNG/LCNG
Service L Base Rate | Qty. for DCS R Total SOR | Total Value
Sr. No. Item Description uom . Stations
code (InRs.) | (Operations) (CNG Projects) Qty. (InRs.)
Charges for shifting of Cascade from existing CNG
10 603793 [station/stores to the upcoming Decompression station| EA 27,410.40 8 2 10 2,74,104
location (distance above 300 Km)
11 Supply and Erection of Portable Type Fire Extinguisher as per
11.1 | 600735 [Portable CO2 Type, ISI Fire Extinguisher, 4.5 Kgs. EA 5,329.80 43 75 118 6,28,916
11.2 | 600736 |Portable ABC Type, ISI, Fire Extinguisher, 10 Kgs./9kgs. EA 2,385.72 55 130 185 4,41,358
11.3 | 701886 |Portable DCP Type, ISI, Fire Extinguisher, 75 Kgs. EA 22,334.40 15 46 61 13,62,398
Sand Bucket (Gl), 20 Gauge, with Stand, Durable with Red
11.4 | 603520 Paint. EA 2,094.36 19 265 284 5,94,798
Supply, Fabrication, Erection / Installation of MS Fabricated
('C' Chanel / Box Type) Asthetically Good, Robust, LCV Hook-
12 (a) | 600738 |up Filling Post for connecting 3-Banks of Cascade, including| EA 14,974.20 4 1 5 74,871
Accessories, Grouting / Anchoring, Powder Coating, as per
GGL Design
Supply, Fabrication, Erection / Installation of MS Fabricated
('C' Chanel / Box Type) Asthetically Good, Robust, LCV Hook-
12 (b) | 603794 |up Filling Post for connecting Single-Banks of Cascade,| EA 17,004.60 16 25 41 6,97,189
including Accessories, Grouting / Anchoring, Powder Coating,
as per GGL Design
13 102674 |1/2" OD x 1/4" NPTM Female Connector EA 500.49 21 25 46 23,023
14 600714 |Pressure Gauge(400 Ba,2.5"Dia) EA 1,370.52 28 25 53 72,638
Supply, installation, Erection/Installation of Mass flow meter-
15 603795 [CNG50, 1700type sensor with display (Including Supply of 50| EA 2,17,760.40 15 2 17 37,01,927
m 2.5 sgmm 3 cover FRLS armoured Cable)
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GUJARAT GAS

SCHEDULE OF RATES

Doc. No. MAT-F-11
Rev. No. 0
Effective Date |29-01-18

TENDER DESCRIPTION: SUPPLY, FABRICATION, ERECTION / INSTALLATION, TESTING & COMMISSIONING OF MECHANICAL WORKS FOR GGL CNG/ DCS/ LCNG STATIONS FOR
GGL OPERATIONAL AREAS IN GUJARAT, DNH, MAHARASHTRA, M.P., RAJASTHAN, PUNJAB & HARYANA

REQUIREMENT PERIOD (TENDERED DURATION): 2 Years

Target Nos. of Contractors : Two (2)

. Qty for CNG/LCNG
Service L Base Rate | Qty. for DCS R Total SOR | Total Value
Sr. No. code Item Description uom (In Rs.) (Operations) Stations at (In Rs.)
) P (CNG Projects) v )
Installation / Erection / Hook-up, Laying including Supply of
NG Tubing Heavy Duty PVC Clamps, Testing and
Commissioning (Size: %”0D Tubing) including, Hydrotesting
with 1.5 Times of Working Pressure, Pneumatic Testing,
Purging with Nitrogen in the complete SS tubing and
16 703864 . —_ . . . M 309.64 340 5600 5940 18,39,262
associated facilities (instrumentation, etc.) installed to the
Acceptance Criteria as per approved procedure / QAP by
Contractor successfully in the specified time schedule /
instruction of EIC. This also includes leak test and
rectification, if any.
17 604626 |Non return Valve |3/4” oD SS 316 EA 5,578.52 43 25 68 3,79,339
18 600745 |Gl Wire Mesh WT 5mm Gap 16-18WG EA 329.94 47 75 122 40,253
Display Board which shall include as built drawing of
19 603796 . . EA 197.96 19 45 64 12,669
mechanical work layout of CNG station
20 606611 [Hydrotesting of tubing with 1.5 Times of Working Pressure Mtrs. 101.52 511 300 811 82,333
3/8" ID Thermoplastic Hose with 3/8" NPTM Male end
21 604705 . EA 4,761.29 19 25 44 2,09,497
Connections (1 feet).
22 | 604706 |COUPLING,BREAKAWAY,FILL, 3/8" 3600 psi (248 bar) EA 25,357.67 17 25 42 10,65,022
23 604711 [CONNECTOR 3/4"0D X 1/4" NPTM | SS316 EA 2,422.27 52 5 57 1,38,069
24 604712 |CONNECTOR 3/4" NPTM X 1/2" SS 316 EA 1,598.94 40 5 45 71,952
Total Amount In Rs. 3,33,54,001
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