
Doc. No.  MAT‐F‐11
Rev. No. 0
Effective Date 29‐01‐18

Sr. No.
Service 
code

UOM
Base Rate
(In Rs.)

Qty. for DCS 
(Operations)

Qty for CNG/LCNG 
Stations 

(CNG Projects)

Total SOR 
Qty.

Total Value 
(In Rs.)

Size Material
Tolerance 
in OD

Wall 
Thickness

Finish Hardness

1.1 604631 3/4” SS‐316 (+0.005”) 0.095”
Fully 

annealed
Rb80 M        1,451.74  645 2700 3345 48,56,070         

1.2 604632 ½” SS‐316 (+0.005”) 0.065”
Fully 

annealed
Rb80 M            994.90  115 5650 5765 57,35,599         

Material 0
2.01 600696 SS 316 EA        1,395.90  83 430 513 7,16,097           
2.02 101847 SS 316 EA            810.13  27 835 862 6,98,332           
2.03 600698 SS 316 EA        2,548.15  45 110 155 3,94,963           
2.04 600697 SS 316 EA        1,468.99  22 170 192 2,82,046           
2.05 600699 SS 316 EA        1,391.84  29 350 379 5,27,507           
2.06 600773 SS 316 EA            337.05  89 100 189 63,702              
2.07 600771 SS 316 EA            172.58  49 150 199 34,343              
2.08 604707 SS 316 EA            227.40  174 100 274 62,308              
2.09 604708 SS 316 EA            158.37  71 150 221 35,000              
2.1 302516 SS 316 EA        8,842.39  22 215 237 20,95,646         
2.11 604621 SS 316 EA        9,568.26  79 105 184 17,60,560         
2.12 604709 SS 316 EA        5,218.13  19 45 64 3,33,960           
2.13 603792 EA      10,998.68  19 25 44 4,83,942           
2.14 600793 EA            500.49  26 45 71 35,535              
2.15 600712 EA            892.36  12 65 77 68,712              

2.16 600713 EA      12,899.13  17 25 42 5,41,763           

2.17 600710 EA            541.10  15 25 40 21,644              

TENDER DESCRIPTION: SUPPLY, FABRICATION, ERECTION / INSTALLATION, TESTING & COMMISSIONING OF MECHANICAL WORKS FOR GGL CNG/ DCS/ LCNG STATIONS FOR 
GGL OPERATIONAL AREAS IN GUJARAT, DNH, MAHARASHTRA, M.P., RAJASTHAN, PUNJAB & HARYANA

REQUIREMENT PERIOD (TENDERED DURATION): 2 Years
Target Nos. of Contractors : Two (2)

Item Description

1
Supply of SS 316 Tubing as per ASTM A269

2
SS ferrule Fittings Compression type with Ferrule, Back /
Ferrule and Nut as per the details mentioned under; 

Type Size 
Equal Union ¾” OD
Equal Union ½” OD
Equal Tee ¾” OD
Equal Tee ½” OD
Reducing Union ¾” OD x1/2”OD
Nut Suitable ¾” OD
Nut Suitable ½” OD

1/2" OD x 1/4" NPTM Male Connector

Ferrule Set ¾” OD
Ferrule Set ½” OD
Two Way Ball Valve ½” OD
Two Way Ball Valve ¾” OD
Non return Valve ½” OD
Three Way Ball Valve (1/4”x 1/4” x 1/4")

1/4" NPTM x 3/8" NPTF Bush
3/8" ID Thermoplastic Hose with 3/8" NPTM Male end
Connections (3 Mtrs. Long).
1/2" OD x 1/4" NPT Female Connector.

SCHEDULE OF RATES 
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2.18 604710 EA        9,136.80  21 25 46 4,20,293           

3 603803 M            314.71  590 1650 2240 7,04,950           

4 600837 EA      14,466.60  12 25 37 5,35,264           

5 300957 KG            237.56  529 25 554 1,31,608           

6 601251 EA      12,690.00  14 2 16 2,03,040           

7 601250 EA      46,699.20  11 2 13 6,07,090           

8 602694 EA      12,182.40  8 2 10 1,21,824           

9 602695 EA      17,258.40  8 2 10 1,72,584           

3/8" Quick Release Couplings + Nipple (e.g. Parker Part No.:
SH3‐62‐643+SH3‐63‐643).

Installation / Erection / Hook‐up, Laying including Supply of
NG Tubing Heavy Duty PVC Clamps, Testing and
Commissioning (Size: ¾” OD Tubing) including, Hydrotesting
with 1.5 Times of Working Pressure, Pneumatic Testing,
Purging with Nitrogen in the complete SS tubing and
associated facilities (instrumentation, etc.) installed to the
Acceptance Criteria as per approved procedure / QAP by
Contractor successfully in the specified time schedule /
instruction of EIC. This also includes leak test / burst test and
rectification, if any.

Charges for dismantling, shifting and installation of LCV fill
post 
Fabrication, painting, supply, erection of structure for 
Charges for loading, unloading of 3000 or 4500 ltrs cascade. 
(Using Hydra)
Charges for loading, unloading of 3000 or 4500 ltrs cascade. 
(Using Crane)
Charges for shifting of Cascade from existing CNG
station/stores to the upcoming Decompression station
location (distance below 100 Km)
Charges for shifting of Cascade from existing CNG
station/stores to the upcoming Decompression station
location (distance between 100 to 300 Km)
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SCHEDULE OF RATES 

10 603793 EA      27,410.40  8 2 10 2,74,104           

11
11.1 600735 EA        5,329.80  43 75 118 6,28,916           
11.2 600736 EA        2,385.72  55 130 185 4,41,358           
11.3 701886 EA      22,334.40  15 46 61 13,62,398         

11.4 603520 EA        2,094.36  19 265 284 5,94,798           

12 (a) 600738 EA      14,974.20  4 1 5 74,871              

12 (b) 603794 EA      17,004.60  16 25 41 6,97,189           

13 102674 EA            500.49  21 25 46 23,023              
14 600714 EA        1,370.52  28 25 53 72,638              

15 603795 EA   2,17,760.40  15 2 17 37,01,927         

Charges for shifting of Cascade from existing CNG
station/stores to the upcoming Decompression station
location (distance above 300 Km)
Supply and Erection of Portable Type Fire Extinguisher as per 
Portable CO2 Type, ISI Fire Extinguisher, 4.5 Kgs.
Portable ABC Type, ISI, Fire Extinguisher, 10 Kgs./9kgs.
Portable DCP Type, ISI, Fire Extinguisher, 75 Kgs.
Sand Bucket (GI), 20 Gauge, with Stand, Durable with Red 
Paint.
Supply, Fabrication, Erection / Installation of MS Fabricated
('C' Chanel / Box Type) Asthetically Good, Robust, LCV Hook‐
up Filling Post for connecting 3‐Banks of Cascade, including
Accessories, Grouting / Anchoring, Powder Coating, as per
GGL Design
Supply, Fabrication, Erection / Installation of MS Fabricated
('C' Chanel / Box Type) Asthetically Good, Robust, LCV Hook‐
up Filling Post for connecting Single‐Banks of Cascade,
including Accessories, Grouting / Anchoring, Powder Coating,
as per GGL Design
1/2" OD x 1/4" NPTM Female Connector
Pressure Gauge(400 Ba ,2.5"Dia)
Supply, installation, Erection/Installation of Mass flow meter‐
CNG50, 1700type sensor with display (Including Supply of 50
m 2.5 sqmm 3 cover FRLS armoured Cable)

Page 3 of 4



Doc. No.  MAT‐F‐11
Rev. No. 0
Effective Date 29‐01‐18

Sr. No.
Service 
code

UOM
Base Rate
(In Rs.)

Qty. for DCS 
(Operations)

Qty for CNG/LCNG 
Stations 

(CNG Projects)

Total SOR 
Qty.

Total Value 
(In Rs.)

TENDER DESCRIPTION: SUPPLY, FABRICATION, ERECTION / INSTALLATION, TESTING & COMMISSIONING OF MECHANICAL WORKS FOR GGL CNG/ DCS/ LCNG STATIONS FOR 
GGL OPERATIONAL AREAS IN GUJARAT, DNH, MAHARASHTRA, M.P., RAJASTHAN, PUNJAB & HARYANA

REQUIREMENT PERIOD (TENDERED DURATION): 2 Years
Target Nos. of Contractors : Two (2)

Item Description

SCHEDULE OF RATES 

16 703864 M            309.64  340 5600 5940 18,39,262         

17 604626 SS 316 EA        5,578.52  43 25 68 3,79,339           
18 600745 EA            329.94  47 75 122 40,253              

19 603796 EA            197.96  19 45 64 12,669              

20 606611 Mtrs.            101.52  511 300 811 82,333              

21 604705 EA        4,761.29  19 25 44 2,09,497           

22 604706 EA      25,357.67  17 25 42 10,65,022         
23 604711 SS 316 EA        2,422.27  52 5 57 1,38,069           
24 604712 SS 316 EA        1,598.94  40 5 45 71,952              

3,33,54,001  

Non return Valve 3/4” OD

CONNECTOR 3/4" NPTM X 1/2" 
Total Amount In Rs.

GI Wire Mesh WT 5mm Gap 16‐18WG
Display Board which shall include as built drawing of
mechanical work layout of CNG station 

Hydrotesting of tubing with 1.5 Times of Working Pressure

3/8" ID Thermoplastic Hose with 3/8" NPTM Male end 
Connections (1 feet).
COUPLING,BREAKAWAY,FILL, 3/8" 3600 psi (248 bar)
CONNECTOR 3/4"OD X 1/4" NPTM

Installation / Erection / Hook‐up, Laying including Supply of
NG Tubing Heavy Duty PVC Clamps, Testing and
Commissioning (Size: ½”OD Tubing) including, Hydrotesting
with 1.5 Times of Working Pressure, Pneumatic Testing,
Purging with Nitrogen in the complete SS tubing and
associated facilities (instrumentation, etc.) installed to the
Acceptance Criteria as per approved procedure / QAP by
Contractor successfully in the specified time schedule /
instruction of EIC. This also includes leak test and
rectification, if any.
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