

**LIST OF EMPANELLED CONTRACTORS
FOR
'PE-PNG Project Works at across GGL'
EXPRESSION OF INTEREST (EOI) REF. NO. # GGL/EOI/2022-23/002**



Sr. No.	Empanelled against EOI Phase	Name of Contractor	Effective Date of Empanelment	Validity End date of Empanelment
1	Phase - 1	A.A. PATEL	25-Aug-22	25-Aug-24
2	Phase - 1	AKSHAR CORPORATION	25-Aug-22	25-Aug-24
3	Phase - 1	ATMIYA BUILDCON	25-Aug-22	25-Aug-24
4	Phase - 1	ATUL FABRICATORS	25-Aug-22	25-Aug-24
5	Phase - 1	AVS ENGINEERING	25-Aug-22	25-Aug-24
6	Phase - 1	B. JADEJA INFRASTRUCTURE	25-Aug-22	25-Aug-24
7	Phase - 1	B.J.PATEL & CO.	25-Aug-22	25-Aug-24
8	Phase - 1	CONSCIOUS ENGINEERS	25-Aug-22	25-Aug-24
9	Phase - 1	CORDANT ENGINEERINGS INDIA LTD	25-Aug-22	25-Aug-24
10	Phase - 1	CREATIVE ENTREPRENEURS LLP	25-Aug-22	25-Aug-24
11	Phase - 1	DESAI ASSOCIATES	25-Aug-22	25-Aug-24
12	Phase - 1	DHARTI ASSOCIATES	25-Aug-22	25-Aug-24
13	Phase - 1	DHENU INFRASTRUCTURE PRIVATE LIMITED	25-Aug-22	25-Aug-24
14	Phase - 1	GURUKRUPA ENTERPRISE	25-Aug-22	25-Aug-24
15	Phase - 1	HI-BOND INFRA PRIVATE LIMITED	25-Aug-22	25-Aug-24
16	Phase - 1	ISHITA CONSTRUCTION	25-Aug-22	25-Aug-24
17	Phase - 1	J P ENERGY CONSERVATION	25-Aug-22	25-Aug-24
18	Phase - 1	J. R. MEHTA	25-Aug-22	25-Aug-24
19	Phase - 1	JAYAM INFRA TECH PRIVATE LIMITED	25-Aug-22	25-Aug-24
20	Phase - 1	JAYKISHAN ENGINEERS	25-Aug-22	25-Aug-24
21	Phase - 1	JIMIT & CO.	25-Aug-22	25-Aug-24
22	Phase - 1	KAGVA ENGINEERING PRIVATE LIMITED	25-Aug-22	25-Aug-24
23	Phase - 1	KARNI CONSTRUCTION	25-Aug-22	25-Aug-24
24	Phase - 1	KAVERI ENERGY PRIVATE LIMITED	25-Aug-22	25-Aug-24
25	Phase - 1	MAHESH CHANDRA SHARMA	25-Aug-22	25-Aug-24
26	Phase - 1	MAHI INFRA CORPORATION	25-Aug-22	25-Aug-24
27	Phase - 1	MATANGI TRADERS	25-Aug-22	25-Aug-24
28	Phase - 1	MME INFRACON PVT. LTD.	25-Aug-22	25-Aug-24
29	Phase - 1	NAVSARJAN ENGINEERING PVT LTD	25-Aug-22	25-Aug-24
30	Phase - 1	NETWAY INFRASTRUCTURE	25-Aug-22	25-Aug-24
31	Phase - 1	NEW HORIZONE	25-Aug-22	25-Aug-24
32	Phase - 1	OM CONSTRUCTION	25-Aug-22	25-Aug-24
33	Phase - 1	OM ENTERPRISE	25-Aug-22	25-Aug-24
34	Phase - 1	PARTH BUILD CONE	25-Aug-22	25-Aug-24
35	Phase - 1	PERFECT INSULATION & ENGINEERING	25-Aug-22	25-Aug-24
36	Phase - 1	PHONIKA ENTERPRISES	25-Aug-22	25-Aug-24
37	Phase - 1	POOJA BUILDERS	25-Aug-22	25-Aug-24
38	Phase - 1	PRITHVI CONSTRUCTION	25-Aug-22	25-Aug-24
39	Phase - 1	PRUTHVI INFRA TECH	25-Aug-22	25-Aug-24
40	Phase - 1	R. S. INSTRUMENTATION AND SERVICES	25-Aug-22	25-Aug-24
41	Phase - 1	R.V.MOVALIYA CONSTRUCTION COMPANY	25-Aug-22	25-Aug-24
42	Phase - 1	RADHE BUILDERS	25-Aug-22	25-Aug-24
43	Phase - 1	RUDRA DEVELOPERS	25-Aug-22	25-Aug-24
44	Phase - 1	RUDRAKSH ENTERPRISE	25-Aug-22	25-Aug-24
45	Phase - 1	SAI CONSTRUCTION	25-Aug-22	25-Aug-24
46	Phase - 1	SAI RACHNA CONSULTANCY	25-Aug-22	25-Aug-24
47	Phase - 1	SHAKTI BROKERS	25-Aug-22	25-Aug-24
48	Phase - 1	SHUBHAM CONSTRUCTION	25-Aug-22	25-Aug-24
49	Phase - 1	SMIT ENTERPRISE	25-Aug-22	25-Aug-24
50	Phase - 1	SUMERU INFRA SOLUTION - RAJKOT	25-Aug-22	25-Aug-24
51	Phase - 1	SUMERU INFRA SOLUTION - SURAT	25-Aug-22	25-Aug-24

**LIST OF EMPANELLED CONTRACTORS
FOR
'PE-PNG Project Works at across GGL'
EXPRESSION OF INTEREST (EOI) REF. NO. # GGL/EOI/2022-23/002**



Sr. No.	Empanelled against EOI Phase	Name of Contractor	Effective Date of Empanelment	Validity End date of Empanelment
52	Phase - 1	TELE LINK	25-Aug-22	25-Aug-24
53	Phase - 1	TRIPADA ASSOCIATES	25-Aug-22	25-Aug-24
54	Phase - 1	URJA POTENTIALS PRIVATE LIMITED	25-Aug-22	25-Aug-24
55	Phase - 1	V.K.PATEL DEVELOPERS PVT LTD	25-Aug-22	25-Aug-24

1	Phase - 2	CHINTAMANI ASSOCIATES	31-May-23	31-May-25
2	Phase - 2	COMET NETWORK	31-May-23	31-May-25
3	Phase - 2	DAVAL CONSTRUCTION	31-May-23	31-May-25
4	Phase - 2	DEEP ENGINEERING	31-May-23	31-May-25
5	Phase - 2	FLAIR ENGINEERING	31-May-23	31-May-25
6	Phase - 2	GURUKRUPA ENERGY	31-May-23	31-May-25
7	Phase - 2	IMMENSE PROJECT	31-May-23	31-May-25
8	Phase - 2	KARNI ENGINEERS PRIVATE LIMITED	31-May-23	31-May-25
9	Phase - 2	MECH ENGINEERS	31-May-23	31-May-25
10	Phase - 2	MEHAI ENERGY	31-May-23	31-May-25
11	Phase - 2	MITTAL CONSTRUCTION COMPANY	31-May-23	31-May-25
12	Phase - 2	NAGJI M. RABARI	31-May-23	31-May-25
13	Phase - 2	P.P. ENTERPRISE	31-May-23	31-May-25
14	Phase - 2	PARTH BUILDCON	31-May-23	31-May-25
15	Phase - 2	PRABHUTI BUILDCON	31-May-23	31-May-25
16	Phase - 2	RUDRA GAS ENTERPRISE PRIVATE LIMITED	31-May-23	31-May-25
17	Phase - 2	RUDRI INFRATSTRUCTURE	31-May-23	31-May-25
18	Phase - 2	SHIV ENTERPRISES	31-May-23	31-May-25
19	Phase - 2	SHREE RAM ENGINEERING AND CONTRACTOR	31-May-23	31-May-25
20	Phase - 2	SHREE SHREE CONSTRUCTION	31-May-23	31-May-25
21	Phase - 2	SHREE SIDDHIVINAK ENGINEERS & Contractors	31-May-23	31-May-25
22	Phase - 2	SHRI GANESH CONSTRUCTION	31-May-23	31-May-25
23	Phase - 2	SHRI SAI ENGINEERS & CONSULTANTS	31-May-23	31-May-25
24	Phase - 2	TARSH CONSTRUCTION COMPANY	31-May-23	31-May-25
25	Phase - 2	VICHITRA CONSTRUCTIONS PVT LTD	31-May-23	31-May-25
26	Phase - 2	VISHWA BHUMI ENGINEERS PRIVATE LIMITED	31-May-23	31-May-25
27	Phase - 2	YASH CONSTRUCTION CO	31-May-23	31-May-25