

**LIST OF EMPANELLED CONTRACTORS
FOR
'PE-PNG Project Works at across GGL'
EXPRESSION OF INTEREST (EOI) REF. NO. # GGL/EOI/2023-24/002**



Sr. No.	Empanelled against EOI Phase	Name of Contractor	Effective Date of Empanelment	Validity End date of Empanelment
1	Phase - 2	COMET NETWORK	31-May-23	31-May-25
2	Phase - 2	DAVAL CONSTRUCTION	31-May-23	31-May-25
3	Phase - 2	DEEP ENGINEERING	31-May-23	31-May-25
4	Phase - 2	FLAIR ENGINEERING	31-May-23	31-May-25
5	Phase - 2	GURUKRUPA ENERGY	31-May-23	31-May-25
6	Phase - 2	IMMENSE PROJECT	31-May-23	31-May-25
7	Phase - 2	KARNI ENGINEERS PRIVATE LIMITED	31-May-23	31-May-25
8	Phase - 2	MECH ENGINEERS	31-May-23	31-May-25
9	Phase - 2	MEHAI ENERGY	31-May-23	31-May-25
10	Phase - 2	MITTAL CONSTRUCTION COMPANY	31-May-23	31-May-25
11	Phase - 2	NAGJI M. RABARI	31-May-23	31-May-25
12	Phase - 2	P.P. ENTERPRISE	31-May-23	31-May-25
13	Phase - 2	PARTH BUILDZONE	31-May-23	31-May-25
14	Phase - 2	PRABHUTI BUILDZONE	31-May-23	31-May-25
15	Phase - 2	RUDRA GAS ENTERPRISE PRIVATE LIMITED	31-May-23	31-May-25
16	Phase - 2	RUDRI INFRASTRUCTURE	31-May-23	31-May-25
17	Phase - 2	SHIV ENTERPRISES	31-May-23	31-May-25
18	Phase - 2	SHREE RAM ENGINEERING AND CONTRACTOR	31-May-23	31-May-25
19	Phase - 2	SHREE SHREE CONSTRUCTION	31-May-23	31-May-25
20	Phase - 2	SHREE SIDDHIVINAK ENGINEERS & Contractors	31-May-23	31-May-25
21	Phase - 2	SHRI GANESH CONSTRUCTION	31-May-23	31-May-25
22	Phase - 2	SHRI SAI ENGINEERS & CONSULTANTS	31-May-23	31-May-25
23	Phase - 2	TARSH CONSTRUCTION COMPANY	31-May-23	31-May-25
24	Phase - 2	VISHWA BHUMI ENGINEERS PRIVATE LIMITED	31-May-23	31-May-25
25	Phase - 2	YASH CONSTRUCTION CO	31-May-23	31-May-25