


<p>LIST OF EMPANELLED CONTRACTORS FOR 'Steel Pipeline Laying Projects across GGL' EXPRESSION OF INTEREST (EOI) REF. NO. # GGL/EOI/2023-24/003</p>	 GUJARAT GAS
--	---

Sr No	Bidder Name	Effective Date of Empanelment	Validity End Date of Empanelment	Bidder Eligibility for Steel Pipeline Project	
				Length in Km (Max ^m up to)	Estimated Value in Cr. (Max ^m up to)
1	Hi-Bond Infra Pvt. Ltd.	31-Jul-23	31-Jul-25	32.00	25.3
2	Control Plus Oil & Gas Solutions Pvt. Ltd.	31-Jul-23	31-Jul-25	9.4	45.5
3	Rudra Gas Enterprise Pvt. Ltd.	31-Jul-23	31-Jul-25	40.0	32.5
4	Bucon Engineers and Infrastructure	31-Jul-23	31-Jul-25	43.2	281.8
5	Aksh Infraspace Pvt. Ltd.	31-Jul-23	31-Jul-25	24.0	39.5
6	Bhagyashree Bhartiya Infra	31-Jul-23	31-Jul-25	10.6	11.9
7	Pooja Builders	31-Jul-23	31-Jul-25	20.2	80.7
8	Vishvam Technologies Pvt. Ltd.	31-Jul-23	31-Jul-25	28.2	12.9
9	Dynamix India Drill Con Co.	31-Jul-23	31-Jul-25	39.5	50.0
10	Keshayona Procon Ltd.	31-Jul-23	31-Jul-25	9.4	7.0
11	Kaveri Energy Pvt. Ltd.	31-Jul-23	31-Jul-25	18.3	19.9
12	Rudri Infrastructure	31-Jul-23	31-Jul-25	17.0	15.3
13	Sumit Gas Agencies	31-Jul-23	31-Jul-25	54.9	85.5
14	GL Golden	31-Jul-23	31-Jul-25	61.0	41.8
15	A. A. Patel	31-Jul-23	31-Jul-25	21.3	44.4
16	DS Pipeline Projects	31-Jul-23	31-Jul-25	29.0	78.4
17	Aneri Construction Pvt. Ltd.	31-Jul-23	31-Jul-25	65.3	78.0
18	Trije Engineers	31-Jul-23	31-Jul-25	54.5	13.1
19	Vaishnoenterprises & Constructions Pvt. Ltd.	31-Jul-23	31-Jul-25	43.8	7.2
20	Shayar Construction	31-Jul-23	31-Jul-25	14.1	22.5
21	Zenex Engineering Pvt. Ltd.	31-Jul-23	31-Jul-25	10.4	40.0
22	Shyam Infratech	31-Jul-23	31-Jul-25	15.9	36.2
23	Ahwin Engineering Products	31-Jul-23	31-Jul-25	13.5	6.7
24	LK Projects Pvt. Ltd.	31-Jul-23	31-Jul-25	13.9	37.2
25	Tolani Projects Pvt. Ltd.	31-Jul-23	31-Jul-25	66.9	302.8
26	Rich Earth Gastrans Pvt. Ltd.	31-Jul-23	31-Jul-25	20.8	18.0
27	J & A Engineering	31-Jul-23	31-Jul-25	48.5	41.2
28	Yash EPC Projects Pvt. Ltd.	31-Jul-23	31-Jul-25	23.0	30.5
29	Ambison Industries	31-Jul-23	31-Jul-25	20.4	40.3
30	Adorn Infra Energy Pvt. Ltd.	31-Jul-23	31-Jul-25	43.8	45.8
31	Shrikarni Infratech Pvt. Ltd.	31-Jul-23	31-Jul-25	6.3	10.1
32	RS Infra Solutions	31-Jul-23	31-Jul-25	50.7	77.2
33	Yash Construction Co.	31-Jul-23	31-Jul-25	64.0	220.8