

**LIST OF EMPANELLED CONTRACTORS
FOR SUPPLY & INSTALLATION OF BRANDING WORKS FOR GGL OWNED/FRANCHISEE CNG/ L-
CNG/LNG STATIONS
EXPRESSION OF INTEREST (EOI) REF. NO. # GGL/EOI/2020-21/005**

Sr. No.	PHASES	Name of Contractor	Effective Date of Empanelment	Validity End date of Empanelment
1	Phase-1	Hi-Tech Acrylic Works	16.12.2020	15.12.2023
2	Phase-1	New Nirmal Art	16.12.2020	15.12.2023
3	Phase-1	Maruti Creation	16.12.2020	15.12.2023
4	Phase-1	Nirmaan Projects	16.12.2020	15.12.2023
5	Phase-1	Shital Sign (P) Limited	16.12.2020	15.12.2023
6	Phase-1	Pathik Graphics	16.12.2020	15.12.2023
7	Phase-1	Harsha construction	16.12.2020	15.12.2023
8	Phase-1	Akruti Construction	16.12.2020	15.12.2023
9	Phase-2	Street Neon India Pvt. Ltd	02.02.2021	01.02.2024
10	Phase-2	Fusion Digital	02.02.2021	01.02.2024
11	Phase-5	Mehta Plast Corporation	16.02.2022	01.02.2024

GGL has concluded the evaluation of responses received against the referred EOI in Phase-5 by the stipulated timeline and have concluded the empanelment of the qualified bidders w.e.f. 16.02.2022 as detailed above.