



LIST OF EMPANELLED CONTRACTORS FOR OPERATION AND MAINTENANCE OF EXISTING/ UPCOMING DECOMPRESSION STATIONS (DCS) ACROSS GGL

EXPRESSION OF INTEREST (EOI)	GGL/EOI/2023-24/025 Phase-2 dt 24-06-2024 Phase -3 dt 15-01-2025 Phase -4 dt 27-11-2025
-------------------------------------	--

Sr. No.	Phase	Name of Bidder	Effective Date of Empanelment	Validity End Date of Empanelment	Bidders' Eligibility for Estimated Tender value Maximum upto** (Excl. GST)
1	Phase-2	Chokshi Electric Company	21 - Aug - 2024	20 - Aug - 2026	Rs. 2.40 Cr
2	Phase-3	INEL GAS CONTROLS PRIVATE LIMITED	18-Mar-2025	17-Mar-2027	Rs.173.40 Cr.
3	Phase-3	GTC OILFIELD SERVICES LIMITED	18-Mar-2025	17-Mar-2027	Rs.160.44 Cr.
4	Phase-3	ROTOSTAT SERVICES PRIVATE LIMITED	18-Mar-2025	17-Mar-2027	Rs.564.90 Cr.
5	Phase-3	MAHAVIR ENGINEERING WORKS	18-Mar-2025	17-Mar-2027	Rs.32.68 Cr.
6	Phase-4	LAKSHYA POWERTECH LIMITED	29-Jan-2026	28-Jan-2028	Rs.320.20 Cr.
7	Phase-4	ALBATROSS ENGINEERING (PROP.REENA YADAV)	29-Jan-2026	28-Jan-2028	Rs.1.00 Cr.
8	Phase-4	POSITRON ENERGY LIMITED	29-Jan-2026	28-Jan-2028	Rs.673.62 Cr.

**** Please note that Estimated Tender Value, as specified in the EOI, shall be Total Tender Value/Tender Duration in Years x No. of contractors).**