



LIST OF EMPANELLED CONTRACTORS FOR

PE-PNG Operations & Maintenance Works at various Geographical Areas across GGL

Sr. No.	Phase	Name of Bidder	Effective Date of Empanelment	Validity End date of Empanelment	Bidders' Eligibility for Estimated Tender value Maximum upto (Rs. Cr. Excl GST)
1	Phase - 1	A.A. PATEL	11-09-23	11-09-25	5.72
2	Phase - 1	AKSHAR CORPORATION (Prop. Mehul Patel)	11-09-23	11-09-25	14.68
3	Phase - 1	ATMIYA BUILDCON	11-09-23	11-09-25	3.26
4	Phase - 1	ATUL FABRICATORS (Prop. Atul Patel)	11-09-23	11-09-25	10.97
5	Phase - 1	COMET NETWORK	11-09-23	11-09-25	6.41
6	Phase - 1	CORDANT ENGINEERINGS INDIA PRIVATE LIMITED	11-09-23	11-09-25	4.40
7	Phase - 1	DESAI ASSOCIATES (Prop. Pankaj Desai)	11-09-23	11-09-25	30.31
8	Phase - 1	DHARTI ASSOCIATES	11-09-23	11-09-25	6.11
9	Phase - 1	GURUKRUPA ENTERPRISE (Prop. Anil Thakor)	11-09-23	11-09-25	9.52
10	Phase - 1	HI-BOND INFRA PRIVATE LIMITED	11-09-23	11-09-25	8.30
11	Phase - 1	JAYKISHAN ENGINEERS	11-09-23	11-09-25	16.80
12	Phase - 1	JIMIT & CO. (Prop. Vipul Shah)	11-09-23	11-09-25	5.31
13	Phase - 1	KAVERI ENERGY PRIVATE LIMITED	11-09-23	11-09-25	19.90
14	Phase - 1	MATANGI TRADERS	11-09-23	11-09-25	2.30
15	Phase - 1	NAVSARJAN ENGINEERING PVT LTD	11-09-23	11-09-25	10.11
16	Phase - 1	NEW HORIZONE	11-09-23	11-09-25	5.16
17	Phase - 1	P.D.CONSTRUCTION	11-09-23	11-09-25	5.68
18	Phase - 1	POOJA BUILDERS	11-09-23	11-09-25	1.24
19	Phase - 1	SAI CONSTRUCTION (Prop. Alpeshkumar Atodaria)	11-09-23	11-09-25	6.55
20	Phase - 1	SHUBHAM CONSTRUCTION (Prop. Nilesh Lekhadiya)	11-09-23	11-09-25	18.43
21	Phase - 1	TARSH CONSTRUCTION COMPANY	11-09-23	11-09-25	9.09
22	Phase - 2	ATMIYA INFRASTRUCTURE (Prop. Rajnikant Vallabhbbhai Sakhiya)	12-06-24	12-06-26	23.16
23	Phase - 2	DESCO INFRA TECH LIMITED	12-06-24	12-06-26	5.84
24	Phase - 2	R. S. INSTRUMENTATION AND SERVICES (Prop. Ram Mohan Agrawal)	12-06-24	12-06-26	15.92
25	Phase - 2	NETWAY INFRASTRUCTURE (Prop. Rajendra Devrajbbhai Vaishanav)	12-06-24	12-06-26	11.70
26	Phase - 2	PARTH BUILD CONE (Prop. Kathiriya Rajeshbbhai Laljibhai)	12-06-24	12-06-26	9.63
27	Phase - 2	RUDRA GAS ENTERPRISE LIMITED	12-06-24	12-06-26	20.30

*Estimated Tender Value, as specified in the EOI, shall be Total Tender Value/(Tender Duration in Years x No. of contractors)