



**LIST OF EMPANELLED CONTRACTORS  
FOR**

**'CIVIL CONTRACTORS FOR CONSTRUCTION OF CNG AND LCNG STATIONS'**

**EXPRESSION OF INTEREST (EOI) REF. NO. # GGL/EOI/2019-20/003**

Sr. No.	Category of Work for which empanelled*	Empanelled against EOI Phase	Name of Contractor	Effective Date of Empanelment	Validity End date of Empanelment
1	A	Phase - 1	AAKRUTI CONSTRUCTION	01.08.2020	31.07.2022
2	A	Phase - 1	AJAY BUILDERS	01.08.2020	31.07.2022
3	A	Phase - 1	ALTUS PROJECTS PVT. LTD.	01.08.2020	31.07.2022
4	A	Phase - 1	ASHUTOSH INTERIORS	01.08.2020	31.07.2022
5	A	Phase - 1	DHENU INFRASTRUCTURE PVT. LTD	01.08.2020	31.07.2022
6	A	Phase - 1	EVERCREST PROJECTS PVT LTD	01.08.2020	31.07.2022
7	A	Phase - 1	GAYATRI CONSTRUCTION CO.	01.08.2020	31.07.2022
8	A	Phase - 1	HARIOM BUILDERS	01.08.2020	31.07.2022
9	A	Phase - 1	HARSHA CONSTRUCTION	01.08.2020	31.07.2022
10	A	Phase - 1	KANISHKA CONSTRUCTION	01.08.2020	31.07.2022
11	A	Phase - 1	KC ENTERPRISE	01.08.2020	31.07.2022
12	A	Phase - 1	KESHAYONA PROCON LTD (FORMERLY SP CONSTRUCTION)	01.08.2020	31.07.2022
13	A	Phase - 1	KISHWAR & COMPANY	01.08.2020	31.07.2022
14	A	Phase - 1	KULDEEP KUMAR CONTRACTOR REG.	01.08.2020	31.07.2022
15	A	Phase - 1	NETWAY INFRASTRUCTURE	01.08.2020	31.07.2022
16	A	Phase - 1	NEW INDIA CONSTRUCTION CO	01.08.2020	31.07.2022
17	A	Phase - 1	PARTH INFRASTRUCTURE PVT. LTD.	01.08.2020	31.07.2022
18	A	Phase - 1	RAMESH L PATEL	01.08.2020	31.07.2022
19	A	Phase - 1	SHAKTI BUILDTECH PVT. LTD.	01.08.2020	31.07.2022
20	A	Phase - 1	UDAY CONSTRUCTION	01.08.2020	31.07.2022
21	B	Phase - 1	CHOPRA BROTHERS	01.08.2020	31.07.2022
22	B	Phase - 1	SUKRUT CONSTRUCTION	01.08.2020	31.07.2022
23	C	Phase - 1	PARAM CONSTRUCTION	01.08.2020	31.07.2022
24	A	Phase - 2	APPORV AIR CONTROL	01.11.2020	31.10.2022
25	A	Phase - 2	NIRMAAN PROJECTS	01.11.2020	31.10.2022
26	A	Phase - 2	PRATHAM EPC PROJECTS PVT LTD	01.11.2020	31.10.2022
27	A	Phase - 2	JK BUILDERS	01.11.2020	31.10.2022
28	A	Phase - 2	SAMSARA BUILTECH PVT LTD	01.11.2020	31.10.2022
29	A	Phase - 2	BHARAT G PATEL	01.11.2020	31.10.2022
30	A	Phase - 2	YASH EPC PROJECTS PVT LTD	01.11.2020	31.10.2022
31	A	Phase - 2	ASHA BUILDERS	01.11.2020	31.10.2022
32	A	Phase - 2	BHABHIRA ENTERPRISES	01.11.2020	31.10.2022
33	A	Phase - 2	AG CONSTRUCTION CO	01.11.2020	31.10.2022
34	C	Phase - 2	NC & SONS	01.11.2020	31.10.2022

\* Category description and details are as below:

**Cat** Category Description

A	Large scale projects value more than 300 Lakh: For Civil construction and heavy fabrication & erection work
B	Medium scale projects value between 200 to 300 Lakh: for Civil construction and associated fabrication work
C	Small scale projects value up to 200 Lakh

GGL has concluded the evaluation of responses received against the referred EOI in Phase 1 and Phase 2 by the respective stipulated timeline and have concluded the empanelment of the qualified bidders as detailed above. However, the EOI shall remain open as Phase-3 of the exercise and bidders' may submit their response by the stipulated end date for Phase - 3.

GGL shall consolidate the responses received during Phase - 3 of this EOI by the stipulated end date and evaluation of the same shall be carried out. Empanelment list shall be updated on quarterly basis. **Next update of the empanelled contractor list under Phase-3 of this EOI exercise shall be w.e.f. 1st February 2021.**